Contract No.:

S

U S DEPARTMENT OF TRANSPORTATION

FEDERAL HIGHWAY ADMINISTRATION

EASTERN FEDERAL LANDS HIGHWAY DIVISION

PROJECT
FREDERICKSBURG AND SPOTSYLVANIA
NATIONAL MILITARY PARK
PRA-FRSP 11(1), 19(1), ETC.

SOLICITATION

IFB NO.: DTFH71-07-B-00003

This Contract Cites
Standard Specifications FP-03
U.S. Customary Units

CONTRACTOR:
ADDRESS:




STATE:

COUNTY:

PARK / REFUGE / NF:

ROADWAYS:

Grant Drive (Rte.11)

Anderson Drive (Rte. 19)

Gordon Drive (Rte. 20)

Burnside Drive (Rte. 22)

Anderson Dr. to Gordon Dr. Connector

Gordon Dr. to Burnside Dr. Connector

Option B (Hancock Road)

PROJECT LENGTH TOTAL:

TYPE OF IMPROVEMENT:

VIRGINIA

ORANGE & SPOTSYLVANIA

FREDERICKSBURG & SPOTSYLVANIA
NATIONAL MILTARY PARK

STATIONS

0+00 to 56+12

56+50 to 95+98

96+00 to 152+71

152+71 to 228+25

228+25 to 230+75

230+75 to 231+50

0+00 to 23+65

FEET

5,612

3,948
5,671

7,554

250
75
2,365

25,475ft

Pavement rehabilitation, drainage, sidewalk removal and replacement, roadway obliteration,
construction of paved pulloffs on Grant, Anderson, Gordon, and Burnside Drives; aggregate
base placement at Hancock Rd.; pavement rehabilitation at Spotsylvania Parking Area (Rte.
912), Wilderness Exhibit Parking Area (Rte. 916), Fredericksburg Visitor Center Parking Area
(Rte. 900), and the Chancellorsville Visitor Center Parking Area (Rte. 914), and other work.
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NOTICE TO OFFERORS

CONTRACT FORMAT:

Offerors should note that the format of this contract is in accordance with Federal Acquisition
Regulations (FAR), promulgated by the General Services Administration (GSA), effective April 1,
1984, including all applicable revisions. Applicable FAR provisions and clauses are incorporated in
this contract by reference or full text as indicated in the INDEX before the D-pages in this booklet.
FAR provisions and clauses incorporated by reference can be accessed on the Internet on the GSA
website at www.arnet.gov/far/. Offerors are encouraged to review the documents thoroughly before
bidding.

PROPOSAL BOOKLET AND OFFER SUBMITTAL.:

It is the responsibility of the Offeror to verify that this proposal is complete as listed in the Table of
Contents. The Offeror is responsible for submitting all required forms and documents with the offer.
Offerors should use the Checklist for Bid Submittal included in this booklet to check that their bids
are complete.

CONSTRUCTION CONTRACTS:

As stated in FAR Clause 52.236-1, the Contractor shall perform on the site, and with its own
organization, work equivalent to at least 50%. Additional guidance is given in FAR Subpart
35.005 where the majority of the project work is complex and specialized such as restoration work,
bridge painting, and proprietary construction techniques (i.e. proprietary Cintec arch strengthening.)
There are exceptions and they will be reviewed on a case-by-case basis.

HAZARDOUS MATERIALS IDENTIFICATION AND MATERIAL SAFETY DATA:

As required by FAR Clause 52.223-3, Hazardous Materials Identification and Safety Data, the
apparent low Offeror must submit prior to award a Material Safety Data Sheet (MSDS's) for all
hazardous materials that the Offeror identifies in paragraph (b) of this clause in the D-pages of this
booklet. Failure to submit MSDS's may render the Offeror ineligible for award of contract. The
apparent low Offeror should submit their MSDS's within two weeks after bid opening.

ATTENTION LARGE BUSINESSES - UTILIZATION OF SMALL BUSINESS CONCERNS:
Large business Offerors should note their responsibilities in the awarding of subcontracts in
accordance with FAR Clause 52.219-8, Utilization of Small Business Concerns. The offeror, if a
large business concern, should note its responsibility to establish and conduct a Subcontracting Plan
in accordance with FAR Clause 52.219-9, Alternate I, Small Business Subcontracting Plan. If the
apparent Low Offeror is a LARGE BUSINESS it will be required to submit a Subcontracting Plan
within 2 weeks of receipt of request from the Contracting Officer. If the apparent low offeror fails to
submit a subcontracting plan acceptable to the Contracting Officer within the allowable time, the
offeror may be ineligible for award of the contract. PLEASE NOTE: A sample plan is included in
this solicitation package for your use.

BONDING:

Small business concerns and disadvantaged business enterprises may obtain assistance in securing
necessary bonding for this project by contacting the office of the Small Business Administration
located in their State.

FINANCING AND BONDING ASSISTANCE: Minority, Women-owned, and Disadvantaged
Business Enterprises (DBE's). The Department of Transportation (DOT) offers working capital
financing and bonding assistance for transportation related contracts. DOT's Bonding Assistance
Program (BAP) offers bid, performance and payment bonds on contracts up to $1,000,000. DOT's
Short-Term Lending Program (STLP) offers lines of credit to finance accounts receivable. Maximum
line of credit is $750,000 with interest at the prime rate. For further information, call (800) 532-11609.
Internet address: http://osdbuweb.dot.gov.
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NOTICE TO OFFERORS - (CONT'D.)

INTERNET BASED DATA BASES - REQUIRED INPUT:

According to the FAR Subpart 4.1102 contractors MUST be registered in Central Contractor

Registration (CCR) prior to the award of any contract. Access the following web site to register:
WWW.CCr.gov

According to the FAR Subpart 4.1201 contractors MUST complete their Online Annual

Representations and Certifications Application (ORCA) prior to the closing date of the bid on
line at http://orca.bpn.gov/.

According to the FAR Subpart 22.1302 (b) contractors and sub-contractors MUST complete the
required Annual Vets-100 Form in order to be eligible for a contract award. It can be completed on-
line at http://vets100.cudenver.edu/.

PAYMENT:
Offerors are advised to review the Federal Projects (FP) - Manual, subsection 109.05, concerning
direct and indirect payment included under a pay item in the bid schedule.

PROGRESS PAYMENTS:

ALL payments will be made via Electronic Funds Transfer (EFT) as such; the payment information in
the CCR must be accurate in order for contractors' invoices to be considered proper invoices for the
purpose of prompt payment under DOT contracts. Contractors must input and maintain (update as
necessary) their EFT information in the CCR database. Offerors are advised that under FAR Clause
52.232-5, Payments Under Fixed Price Construction Contracts, upon request, progress payments will
include premiums paid by the Contractor to obtain performance and payment bonds as required under
this contract. These payments shall not be made in addition to the contract price. As specified in FP
Manual subsection 151 - "MOBILIZATION", payments for performance and payment bond
premiums shall be included in mobilization.

WELFARE-TO-WORK INITIATIVE:

The President’s Welfare Reform Bill was initiated to assist welfare recipients and hopefully aid
welfare recipients to find gainful employment. In support of this bill, Contractors are encouraged to
hire welfare recipients whenever possible and to use welfare recipients in performance of duties on
Government contracts.

INCREASING SEAT BELT USE IN THE UNITED STATES:

The President’s Executive Order 13043 dated April 16, 1997, was issued to increase the use of seat
belts in the United States. In support of this Order, contractors and subcontractors are encouraged to
adopt and enforce on-the-job seat belt policies for their employees when operating company-owned,
rented, or personally owned vehicles.

OBTAINING BID DOCUMENTS:

Bid documents will not be mailed. All bid documents are available for direct download from the

Federal Business Opportunities (FBO) website:
http://www.fbo.gov/spa/DOT/FHWA/71/postdatePrevDays 1.html

or the Eastern Federal Lands Highway Division website:

http://www?2.efl.fhwa.dot.gov/Documents.aspx

Contractors are encouraged to register on the FBO website (for this specific project) in order to

receive Email Notifications automatically when a document is added or updated for this specific

project. All questions about this construction project must be emailed to the following address:

eflhd.contracts@fhwa.dot.gov.
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NOTICE TO OFFERORS

THE CONTRACTOR IS SOLELY RESPONSIBLE FOR MONITORING THE WEB PAGES
NOTED ABOVE FOR ALL CHANGES TO THE SOLICITATION AND ACTING ON SAID

CHANGES.

PLEASE NOTE: For security reasons, individuals requiring access to all government buildings
must present a valid photo ID and be escorted to their destination by a Government employee.
All visitors attending bid openings are urged to arrive at least 1 hour prior to scheduled bid
opening. All visitors must register with the receptionist in Room 100. A Government employee
will collect all bids. Prior to bid opening, a Government employee will escort all bidders to the
bid opening. Unescorted visitors will be denied entry and no exceptions will be made.



The following is a checklist of items included in the proposal/bid package that are required to be
completed and returned (or filled in on-line) to the address in Block 8 of the Standard Form 1442,

CHECKLIST FOR BID SUBMISSION

Solicitation, Offer, and Award (page A-1). This checklist is for informational purposes only and is not

required to be filled out by the bidder. Failure to submit a complete bid may be cause to reject

your bid.

1. Bid Envelope:

a.
b.

Addressed as shown in Block 8 of Page A-1
In lower left corner, indicate Solicitation No., Project Name & Number,
time for Receipt of Offers and send to Room 105.

2. Standard Form 1442: Solicitation, Offer and Award (Pages A-1 and A-2)

®oo0 o

Block 14: Name and Address of Bidder.

Block 15: Telephone Number of Bidder.

Block 16: Remittance Address if different from Block 14.

Block 19: All Amendments Acknowledged, with dates of Amendments.
Block 20: Bid is signed and dated.

3. Bid Schedule - (Pages B-1 through B-8)

a. Unit bid price and bid amount provided for each pay item in numbers.
b. Corrections initialed.

C.

Price Evaluation eligibility is indicated on the Bid Summary page.

4. Standard Form 24, Bid Bond (Pages C-1 through C-2) (Required if bid guarantee is bid bond)

AT SQ@ o o0 o

Date executed

Legal name and address of bidder.

Type of organization.

State of incorporation (if applicable).

Name and business address of Treasury approved surety.
Penal sum of bond (not less than 20% of bid total).
Bid identification.

Signature of Bidder

Seal, if corporation

Signature of Surety

Seal, if corporation

BIDS RECEIVED WITHOUT A VALID BID BOND WILL BE REJECTED.

5. Power of Attorney.

a.

b.

Dated on or before execution date of bond

Power has original signature of surety, or is embossed
with surety's seal in the certification section

BIDS RECEIVED WITHOUT A VALID POWER OF ATTORNEY WILL BE REJECTED.

PAGE 1 OF 2
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CHECKL'ST FOR BlD SUBM'TTAL (continuation)

6. Fill In's. The following full text Clauses and/or Provision numbers shall be checked or filled in and
return with the bid package:

a. 52.219-4 — HubZone ONLY - See Section F, Clause 52-219-4, paragraph "C",
check block if wavier is applicable. O

7. Bidder's Qualifications form (provided separately as part of the Bid Documents Package).
Form completed, signed and submitted with bid O

8. Sub-Contracting Plan - Large Businesses Only: Submittal with the bid is not
mandatory, but it is encouraged, as it will speed up the award process should your firm be the
apparent low bid. O

THE FOLLOWING THREE ITEMS ARE NOT TO BE SUBMITTED WITH THE
BID; BUT FAILURE TO COMPLETE THE REQUIREMENTS WILL BE CAUSE
TO REJECT THE BID.

9. Central Contractor Registration (CCR): The Contractor is currently registered in
the Internet-Based CCR database at http://www.ccr.gov.
O

10. Online Representations and Certifications Application (ORCA): The Contractor's
Representations and Certifications have been input online via the Internet-Based
ORCA electronic database at http://orca.bpn.gov. O

11. Vets100 Reporting: The Contractor has completed the annual Internet-Based reporting
requirement online at http://vets100. O

NOTE: THE CONTRACTOR IS FULLY RESPONSIBLE TO VERIFY THAT ALL
DATA IN THE THREE DATABASES IS CORRECT EACH TIME A BID
PACKAGE IS SUBMITTED. FAILURE PROPERLY INPUT AND/OR UPDATE
YOUR DATA MAY CAUSE THE BID TO BE REJECTED.

PAGE 2 OF 2
Revision Date: 06/03/05
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SOLICITATION, OFFER, | 1. Solicitation No. 2. Type of Solicitation 3. Date Issued Page of Pages
AND AWARD ey Sealed Bid (IFB)
(Construction, Alteration, or Repair) DTFH71-07-B-00003 O Negotiated (RFP) M 1or4
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. Contract No. 5. Requisition/Purchase Request No. | 6. Project No.

PRA-FRSP 11(1), 19(1)

7. Issued By: CODE: N/A: 8. Address Offer To:

Federal Highway Administration

Eastern Federal Lands Highway Division
Loudoun Tech Center, Room 105 See Bock 7
21400 Ridgetop Circle
Sterling, Virginia 20166-6511

9. FOR INFORMATION A. Name: B. Telephone No. (Include area code) (NO COLLECT CALLS)
See Blocks 9A & 9B Peggy Schaad Email All Questions/Inquiries To: eflhd.contracts@fhwa.dot.gov
SOLICITATION

See-Contmnuatiorn - . B -
of SF 1442 NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder"

10. The Government requires performance of the work described in these documents (title, identifying no., date):

This Invitation for Bids is for the Fredericksburg and Spotsylvania National Military Park, located in
Orange and Spotsylvania Counties, Virginia in strict accordance with the Solicitation/Contract
instructions, notices, clauses, provisions, pitems listed below, and for the quantities of work
actually performed at the unit prices as bid in the Bid Schedule, including all applicable Federal,
State, and local taxes.

* FP - Standard Specification for Construction of Roads & Bridges on Federal Highway Projects.
* Bid Schedule, Section B - pages B-1 through B-8.

* Special Contract Requirements, Section J - pages J-1 through J-34.

* Plans (Drawings), Sheets 1 through 64.

* Permits, Pages 1 through 23.

* Soils and Foundation Report, Pages 1 through 118.

11. The Contractor shall begin performance within 1_0 calendar days and complete it within_0 calendar days after receiving

O Award, [X] Notice to Proceed. This performance period is [XI mandatory, O negotiable. (See pContinuation Sheet)

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND 12B. CALENDAR DAYS
PAYMENT BONDS? (If "YES," indicate within how many calendar days after award in Item within 14 calendar days after

12B.) YES [ NO SEE SUBSECTION 102.06 OF FP-96 Notice of Award

13. ADDITIONAL SOLICITATION REQUIREMENTS:

a. Offers in original and 0 copies to perform the work required are due at the place specified in Item 8 by 2:00 PM

local time 12/12/06. If this is a sealed bid solicitation, offers will be publicly opened at that time. Sealed envelopes
containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and
time offers are due.

b. An offer guarantee [XI is, O is not required.

c. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the
solicitation in full text or by reference.

d. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be
considered and will be rejected.
NSN 7540-01-155-3212 STANDARD FORM 1442 (REV. 4-85)



Help Desk


Help Desk
 

Help Desk
 

Help Desk
 

Help Desk
See Continuation
of SF 1442


OFFER (Must be fully completed by offeror)

14. Name and Address of Offeror (Include ZIP code)

15. Telephone No. (Include area code)

CODE FACILITY CODE

16. Remittance Address (Include only if different than Item 14)

17. The offeror agrees to perform the work required at the prices specified

below in strict accordance with the terms of this solicitation if this offer is

accepted by the Government in writing within ____calendar days after the date offers are due. (Insert any number equal to or greater than the minimum
requirement stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Iltem 13D.

AMOUNTS mmSee Bid Schedule - Section "B" Pages

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGEMENT OF AMENDMENTS

(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)

AMENDMENT NO.

DATE

20a. Name and title of person authorized to sign offer (Type or
print)

20B. Signature 20C. Offer Date

AWARD (To be completed by Government)

21. Items Accepted:

22. Amount

23. Accounting and appropriation data

ITEM
See Block 26

24. SUBMIT INVOICES TO ADDRESS SHOWN IN
(4 copies unless otherwise specified) -

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
0 15 USC 637(a) ) 041USC253(c) ()

26. ADMINISTERED BY |

27. PAYMENT WILL BE MADE BY:

Federal Highway Administration

Eastern Federal Lands Highway Division
21400 Ridgetop Circle

Sterling, Virginia 20166-6511

Federal Highway Administration

Eastern Federal Lands Highway Division
Finance Division, Room 357

21400 Ridgetop Circle

Sterling, Virginia 20166-6511

CONTRACTING OFFICER WILL COMPL

ETE ITEM 28 OR 29 AS APPLICABLE

[0 28. NEGOTIATED AGREEMENT (Contractor is required to sign
this document and return ___ copies to issuing office.) Contractor agrees
to furnish and deliver all items or perform all work requirements identified
on this form and any continuation sheets for the consideration stated in
this contract. The rights and obligations of the parties to this contract shall
be governed by (a) this contract award, (b) the solicitation, and (c) the
clauses, representations, certifications, and specifications incorporated by
reference in or attached to this contract.

O 29. AWARD (Contractor is not required to sign this document.)
Your offer on this solicitation is hereby accepted as to the items listed.
This award consummates the contract, which consists of (a) the
Government solicitation and your offer, and (b) this contract award.
No further contractual document is necessary.

30a. Name and Title of Contractor or Person Authorized to Sign
(Type or print)

31la. Name of Contracting Officer (Type or print)

30b. Signature 30C. Date

31b. United States of America 31C. Date

BY

GPO : 1985 0 - 469-796

STANDARD FORM 1442 BACK (REV. 4-85)
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CONTINUATION OF SF 1442

Block 2:

This project is UN-RESTRICTED - Bids will be accepted from ALL eligible business
concerns.

This procurement is made pursuant to Public Law 100-656 Title VII, which established the
Small Business Competitiveness Demonstration Program. This procurement falls under North
American Industry Classification System (NAICS) code 237310 - Highway, Street, and
Bridge Construction (see FAR Subpart 19.10)

The award of this project is subject to a 10% price evaluation preference for eligible HubZone
Small Business Concerns (must be on the SBA listing) (see FAR Clause 52.219-4).

Facsimile and electronic bids will not be accepted.

PHYSICAL DATA AVAILABLE FOR REVIEW

1. Manual on Uniform Traffic Control Devices for Streets and Highways, 2003 Edition,
published by the Federal Highway Administration. http://mutcd.fhwa.dot.gov.

2. National Park Service Sign Manual, revised - January 1988, United States Department of
the Interior. http://www.nps.gov/npsigns.

3. Soils and Foundation Report

Block 9:

In accordance with FAR Provision 52.236-27, Site Visit, a Government representative can be

available to show the project to prospective bidders. All requests for site visits and/or
questions concerning this construction project to must be emailed to

eflhd.Contracts@fhwa.dot.qov. Interested parties must provide the

Solicitation Number and the relevant project name with all requests and questions.

* Block 11:

The maximum time for completion of the contract is * 225 calendar days.

The completion time for the contract will be the time offered by the successful bidder, not to
exceed the maximum time above.

There is no Contract Administrative Cost, as Option 1 is considered to be constructed
Concurrently with Schedule A. The purpose of Schedule B (Government Option 1) is to give
the Government maximum flexibility in completing the project upon receipt of all required
funding. If complete funding is in place at the time of award of Schedule A, Option 1 may be
exercised at that time. If Option 1 funding is received after award of Schedule A, the
Government has the right to exercise Option 1 at the unit prices bid, no later than 150 calendar
days from the Notice to Proceed.

Notice to Proceed will be issued within 30 days following receipt of acceptable performance
and payment bonds.

Revised 11/07/06



CONTINUATION OF SF 1442

Block 12A:

Furnish performance and payment bonds in accordance with FAR Clause 52.228-15.

Block 13:

A bid guarantee in the amount of not less than 20 percent of the bid price or $3 million,
whichever is less, is required with this bid. If the bidder fails to provide the required bid
guarantee, such failure may require rejection of the bid. Reference FAR Provision
52.228-1, Bid Guarantee.

Other:

The estimated price is expected to fall within the price range of $1,000, 000 to $2,000,000.

Responsibility of bidders shall be evaluated in accordance with the information provided on
the Bidder's Qualification Form, which can be downloaded from FHWA web site. FP-96 or
FP-03 versions can be downloaded at the FHWA web site. FHWA web site is
http://www?2.efl.fhwa.dot.gov/Documents.aspx .

Revised 11/07/06



BID SCHEDULE INSTRUCTIONS

PROJECT: PRA-FRSP 11(1), 19(1)

BIDDERS PLEASE NOTE: Before preparing the bid, carefully read the Instructions to
Bidders. While preparing the bid, comply with the following:

COMPLETING THE BID SCHEDULE

Complete the Bid Schedules by handwriting in ink or typing. Specify a Unit Bid Price, in
figures with cents to only two decimal places, for each pay item in the Unit Bid Price column for
which a quantity is given. Do not enter or tender a Unit Bid Price for any pay item for which no
estimated quantity appears in the Bid Schedule. Determine the products of the respective unit
prices and quantities, and show them, in figures, in the Amount Bid column. Determine the Bid
Total by adding the amounts of the several items, as show in the block provided on Page B-6 for
Schedule A and Page B-7 for Option 1. In case of multiplication errors, the Amount Bid for the
item will be based on the Unit Bid Price.

To be eligible for award, bidders must submit prices for each pay item.

Please review Subsection 109.05 of the FP-03 regarding scope of payment for direct and indirect
payment work.

SCHEDULE OF WORK

The Bid Schedule is comprised of:

Schedule A Superpave asphalt pavement placement, asphalt pavement milling,
removal of asphalt pavement, aggregate surface reconditioning,
drainage, curb & sidewalk removal and replacement, roadway obliteration,
construction of paved pulloffs on Grant, Anderson, Gordon, and Burnside
Drives, Spotsylvania Parking Area (Rte. 912), Wilderness Exhibit Parking
Area (Rte. 916), Chancellorsville Visitor Center Parking Area (Rte. 914),
Fredericksburg Visitor Center Parking Area (Rte. 900), concrete pavement
joint sealing at Fredericksburg Visitor Center Parking Area (Rte. 900), and
other work.

Schedule B Aggregate base placement at Hancock Rd.

The purpose of Schedule B (Government Option 1) is to give the Government maximum
flexibility in completing the project upon receipt of all required funding. If complete

funding is in place at the time of award of Schedule A, Option 1 may be exercised at that
time. If Option 1 funding is received after award of Schedule A, the Government has the
right to exercise Option 1 at the unit prices bid, no later than 150 calendar days from the



Notice to Proceed.

BIDDING OF CALENDAR DAYS

Provide the number of calendar days necessary to complete Schedule A and Option 1work from
Notice To Proceed to contract completion (NOT to exceed the maximum number of calendar
days shown in Block 11 of the SF-1442) in the space provided on the Bid Summary (Page B-8).
Failure to specify a number of calendar days for contract completion indicates the bidder
accepts the maximum contract time provided in Block 11 of the SF 1442.

In developing a construction schedule to determine the number of calendar days included in their
bid, bidders should include the work limitations shown in the Special Contract Requirements.
Specific work limitations may be (but are not limited to): holidays, weekends; rush hours; night
work; no work periods; work or traffic control phasing. Bidders are also advised to consider
those work items that are weather sensitive and when those work items will be performed.
Specific work items are (but not limited to): those that require a minimum ambient air
temperature (asphalt paving and surface treatment, pavement striping, stone masonry); those that
require maintaining a minimum surface temperature (concrete pavement, structural concrete,
painting); and those that have specific planting seasons (turf establishment, sod, trees and
plants). The total calendar days bid should include any work limitations and any delay days or
contractor winter shutdowns required due to weather sensitive work items.

When evaluating the bids, the Government will consider the Contract Administrative Cost for
the project to be $1,100 per calendar day. The Contract Administrative Cost is only used to
determine the Total Price of Project.

Add the Bid Totals and the Contract Administrative Costs for Schedule A and Option 1 as
directed on the Bid Summary page. Show the Total Price of Project in the spaces provided on
the Bid Summary page.

BASIS FOR AWARD

The project will be awarded as follows:

I Total Price of Schedule A + Contract Administrative Cost + Total Price of Schedule B
(Government Option 1);

Award will be made to the responsive, responsible bidder whose Bid Total plus Contract
Administrative Cost is the lowest for the above combination that the Government elects to
award. The number of calendar days specified by the successful bidder for the completion
of the elected combination will become the performance period for the contract.

NOTE: Contract Administration Cost is used for ranking purposes only.




B-1

Bid Schedule A
Project: PRA-FRSP 11(1), 19(1), 20(1), 22(1), 900(1), 914(1) & 916(1)
FREDERICKSBURG AND SPOTSYLVANIA NATIONAL MILITARY PARK
IteFr?l/\Io. %Slﬁgngiid Unit Bid Price Amount Bid
15101-0000 MOBILIZATION
ALL Lump Sum
15201-0000 CONSTRUCTION SURVEY AND STAKING
ALL Lump Sum
15401-0000 CONTRACTOR TESTING
ALL Lump Sum
15705-0100 SOIL EROSION CONTROL, SILT FENCE
3,000
LNFT $
15706-0200 SOIL EROSION CONTROL, CHECK DAM
40
EACH $
15706-1000 SOIL EROSION CONTROL, INLET PROTECTION
13
EACH $
20101-0000 CLEARING AND GRUBBING
0.3
ACRE $
20220-1000 REMOVAL, INDIVIDUAL TREE
4
EACH $
20301-0100 REMOVAL OF BOLLARD
10
EACH $
20301-1400 REMOVAL OF INLET
1
EACH $
20301-2000 REMOVAL OF PIPE END SECTION
1
EACH $

Bid Schedule A
PRA-FRSP 11(1), 19(1), 20(1), 22(1), 900(1), 914(1) & 916(1)
FREDERICKSBURG AND SPOTSYLVANIA NATIONAL MILITARY PARK

Project:



B- 2

Item)l/\lo. %Slggngi;d Unit Bid Price Amount Bid
20301-2400 REMOVAL OF SIGN
6
EACH $
20301-3400 REMOVAL OF WHEELSTOP
4
EACH $
20302-0500 REMOVAL OF CURB, CONCRETE
450
LNFT $
20302-2100 REMOVAL OF PIPE CULVERT
44
LNFT $
20303-1600 REMOVAL OF PAVEMENT, ASPHALT
32,160
SQYD $
20303-3000 REMOVAL OF SIDEWALK, ASPHALT
145
SQYD $
20303-3100 REMOVAL OF SIDEWALK, BRICK
2
SQYD $
20303-3200 REMOVAL OF SIDEWALK, CONCRETE
290
SQYD $
20315-0000 SAWCUTTING PAVEMENT
21,000
LNFT $
20401-0000 ROADWAY EXCAVATION
500
CUYD $
20701-0700 EARTHWORK GEOTEXTILE, TYPE II-A
40
SQYD $
21101-2000 ROADWAY OBLITERATION, METHOD 2
5,000
SQYD $

Bid Schedule A
PRA-FRSP 11(1), 19(1), 20(1), 22(1), 900(1), 914(1) & 916(1)
FREDERICKSBURG AND SPOTSYLVANIA NATIONAL MILITARY PARK

Project:



B- 3

Itei?l/\lo. %&gﬁggd Unit Bid Price Amount Bid
30101-4000 AGGREGATE BASE GRADING COR D
660
TON $ $
30303-1000 ROADBED RECONDITIONING
1,060
SQYD $ $
30303-2000 AGGREGATE SURFACE RECONDITIONING
16,665
SQYD $ $
30502-0200 AGGREGATE-TOPSOIL COURSE, 1 1/2-INCH DEPTH
6,110
SQYD $ $
30502-0400 AGGREGATE-TOPSOIL COURSE, 2 1/2-INCH DEPTH
4,065
SQYD $ $
30502-0700 AGGREGATE-TOPSOIL COURSE, 4-INCH DEPT
8,145
SQYD $ $
40101-0100 SUPERPAVE PAVEMENT, 3/8-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, <0.3 MILLION ESAL , type 2 pavement smoothness
4,100
TON $ $
40101-0100 SUPERPAVE PAVEMENT, 3/8-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, <0.3 MILLION ESAL type 5 pavement smoothness
1,240
TON $ $
40101-0900 SUPERPAVE PAVEMENT, 3/4-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, <0.3 MILLION ESAL
2,505
TON $ $
40102-0100 SUPERPAVE PAVEMENT, 3/8-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, <0.3 MILLION ESAL, WEDGE AND LEVELING COURSE
100
TON $ $
41301-0400 ASPHALT PAVEMENT MILLING, 1 1/2-INCH DEPTH
760
SQYD $ $

Bid Schedule A
PRA-FRSP 11(1), 19(1), 20(1), 22(1), 900(1), 914(1) & 916(1)
FREDERICKSBURG AND SPOTSYLVANIA NATIONAL MILITARY PARK

Project:



B- 4

Item)l/\lo. %Slggngi;d Unit Bid Price Amount Bid
41405-0000 SAW CUTTING AND JOINT SEALING (FREDERICKSBURG VISITOR
CENTER)
2,500
LNFT $ $
50202-0000 SEALING JOINTS AND CRACKS (FREDERICKSBURG VISITOR CENTER)
2,500
LNFT $ $
60201-0500 15-INCH PIPE CULVERT
46
LNFT $ $
60210-0800 END SECTION FOR 24-INCH PIPE CULVERT
1
EACH $ $
60403-1900 INLET, TYPE 6B
1
EACH $ $
60412-1000 REMOVE AND RESET METAL FRAME AND GRATE
10
EACH $ $
60704-0000 CLEANING CULVERT IN PLACE
19
EACH $ $
60801-0400 PAVED WATERWAY, TYPE 4
11
SQYD $ $
60811-0000 DRAINAGE CHUTE
3
EACH $ $
60901-1500 CURB, CONCRETE, 16-INCH DEPTH
1,600
LNFT $ $
60901-1700 CURB, CONCRETE, 18-INCH DEPTH
475
LNFT $ $
61501-0100 SIDEWALK, CONCRETE
300
SQYD $ $

Bid Schedule A
Project: PRA-FRSP 11(1), 19(1), 20(1), 22(1), 900(1), 914(1) & 916(1)
FREDERICKSBURG AND SPOTSYLVANIA NATIONAL MILITARY PARK
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Item)l/\lo. %Slggngi;d Unit Bid Price Amount Bid
61501-0800 SIDEWALK, AGGREGATE
225
SQYD $ $
61504-1000 ACCESSIBILITY RAMP, CONCRETE
25
SQYD $ $
61504-5000 ACCESSIBILITY RAMP, BRICK
2
SQYD $ $
61904-0000 BOLLARD POST
10
EACH $ $
61921-1000 REMOVE AND RESET FENCE
80
LNFT $ $
62401-0300 FURNISHING AND PLACING TOPSOIL, 4-INCH DEPTH
5,660
SQYD $ $
62501-0000 TURF ESTABLISHMENT
1.2
ACRE $ $
63304-0900 SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING
31
SQFT $ $
63316-1000 REMOVE AND RESET SIGN
3
EACH $ $
63401-1500 PAVEMENT MARKINGS, TYPE H, SOLID
7,000
LNFT $ $
63405-2950 PAVEMENT MARKINGS, TYPE H, STRAIGHT ARROW
4
EACH $ $
63405-3250 PAVEMENT MARKINGS, TYPE H, ACCESSIBILITY SYMBOL
8
EACH $ $

Bid Schedule A
PRA-FRSP 11(1), 19(1), 20(1), 22(1), 900(1), 914(1) & 916(1)
FREDERICKSBURG AND SPOTSYLVANIA NATIONAL MILITARY PARK

Project:
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Item)l/\lo. %Slggngi;d Unit Bid Price Amount Bid
63501-0000 TEMPORARY TRAFFIC CONTROL
ALL Lump Sum $
63602-6000 SYSTEM INSTALLATION, TRAFFIC DETECTOR SYSTEM
2
EACH $ $
63602-6020 SYSTEM INSTALLATION, TRAFFIC DETECTOR WIRE LOOP
2
EACH $ $
63701-0000 FIELD OFFICE
1
EACH $ $
TOTAL  $

Submitted by:

Bid Schedule A
Project:

Name of Bidder

PRA-FRSP 11(1), 19(1), 20(L), 22(1), 900(1), 914(1) & 916(1)

FREDERICKSBURG AND SPOTSYLVANIA NATIONAL MILITARY PARK



Project:  PRA-FRSP 11(1), 19(1), 20(1), 22(1), 900(1), 914(1) & 916(1)

Bid Schedule

B-7

B / Government Option 1

FREDERICKSBURG AND SPOTSYLVANIA NATIONAL MILITARY PARK

IteFr?l/\Io. Igsjgnggd Unit Bid Price Amount Bid
15401-0000 CONTRACTOR TESTING
ALL Lump Sum $
30101-4000 AGGREGATE BASE GRADING CORD
1,750
TON $
30303-2000 AGGREGATE SURFACE RECONDITIONING
5,000
SQYD $
63501-0000 TEMPORARY TRAFFIC CONTROL
ALL Lump Sum $
TOTAL $

Submitted by:

Name of Bidder

Bid Schedule B/ Government Option 1

Project:  PRA-FRSP 11(1), 19(1), 20(1), 22(1), 900(1), 914(1) & 916(1)

FREDERICKSBURG AND SPOTSYLVANIA NATIONAL MILITARY PARK



B-8
BID SUMMARY
Project PRA-FRSP 11(1), 19(1)
(Complete for Pages B-1 through B-7)

(1) Schedule A Bid Total (from Page B-6) $

Contract Administrative Cost
Number of calendar days necessary to complete all Schedule A work
from (Notice to Proceed, or date specified in the Notice to Proceed)
to construction completion.

2 calendar days x $1100 per calendar day = $

(3) Schedule B (Gov’t. Option 1) Bid Total (from Page B-7) $

Contract Administrative Cost
Number of calendar days necessary to complete all Schedule A work
from (Notice to Proceed, or date specified in the Notice to Proceed)
to construction completion

Contract Administrative Cost
There is no Contract Administrative Cost, as Option 1 is considered to be constructed concurrently
with Schedule A.

Total Price of Project

(1) Bid Total for Schedule A $
+ (2) Contract Administrative Cost for Schedule A $
+ (3) Bid Total for Option 1 $
= TOTAL PRICE OF PROJECT $
Does the Bidder claim the Price Evaluation Preference for HUBZone Small Business Yes No

Concerns as defined in FAR Clause 52.219-4? D D




DATE BOND EXECUTED (Must not be later than bid
BID BOND opening date) OMB NO.: 9000-0045

(See instruction on reverse)

Public reporting burden for this collection of information is estimated to average 25 minutes per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden, to the FAR Secretariat (MVR), Federal Acquisition Policy Division, GSA, Washington, DC
20405.

PRINCIPAL (Legal name and business address) TYPE OF ORGANIZATION ("X " one)
D INDIVIDUAL D PARTNERSHIP
D JOINT VENTURE D CORPORATION

STATE OF INCORPORATION

SURETY/(IES) (Name and business address)

PENAL SUM OF BOND | BID IDENTIFICATION
gI'E:Ré:IEDNT AMOUNT NOT TO EXCEED IBID DATE INVITATION NO.
PRICE MILLION(S) THOUSAND(S) HUNDRED(S)  [CENTS
FOR (Construction,
Supplies,or Services)
OBLIGATION:

We, the Principal and Suretyl(ies) are firmly bound to the United States of America (hereinafter called the Government) in the above penal sum. For
payment of the penal sum, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally. However, where the
Sureties are corporations acting as co-sureties, we, the Sureties, bind ourselves in such sum "jointly and severally" as well as "severally" only for the
purpose of allowing a joint action or actions against any or all of us. For all other purposes, each Surety binds itself, jointly and severally with the
Principal, for the payment of the sum shown opposite the name of the Surety. If no limit of liability is indicated, the limit of liability is the full amount
of the penal sum.

CONDITIONS:
The Principal has submitted the bid identified above.

THEREFORE:

The above obligation is void if the Principal - (a) upon acceptance by the Government of the bid identified above, within the period specified therein for
acceptance (sixty (60) days if no period is specified), executes the further contractual documents and gives the bond(s) required by the terms of the
bid as accepted within the time specified (ten (10) days if no period is specified) after receipt of the forms by the principal; or (b) in the event of failure
to execute such further contractual documents and give such bonds, pays the Government for any cost of procuring the work which exceeds the
amount of the bid.

Each Surety executing this instrument agrees that its obligation is not impaired by any extension(s) of the time for acceptance of the bid that the
Principal may grant to the Government. Notice to the surety(ies) of extension(s) are waived. However, waiver of the notice applies only to extensions
aggregating not more than sixty (60) calendar days in addition to the period originally allowed for acceptance of the bid.

WITNESS:

The Principal and Surety(ies) executed this bid bond and affixed their seals on the above date.

PRINCIPAL
1 2. 3
SIGNATURE(S)
(Seal) (Seal) (Seal) Corporate
NAME®S) & |- 2. 3. Seal
TITLE(S)
(Typed)
INDIVIDUAL SURETY/(IES)
1. 2.
SIGNATURE(S)
(Seal) (Seal)
NAME(S) 1. 2.
(Typed)
CORPORATE SURETYI(IES)
NAME & STATE OF INC. LIABILITY LIMIT ($)
<« | ADDRESS
> 1. 2.
F [SIGNATURE(S) Corporate
[~ Seal
3 NAME(S) & [1. 2.
TITLE(S)
(Typed)
AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 24 (REV. 10-98)

Previous edition is usable Prescribed by GSA - FAR (48 CFR) 53.228(a)


debbie
C-1


C-2

e I
NAME & STATE OF INC. TIABILITY LIMIT (3)
| ADDRESS
> 1 2.
= ISIGNATURE(S) Co;p or}az‘e
o« ea
7 | NAVES) & [1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. TABILITY LIMIT (3)
o| ADDREss
> 1 2.
= ISIGNATURE(S) Corporate
[~ Seal
7 | NAVES) & |1 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. TABILITY LIMIT (3)
al| ADDREss
> 1 2.
= ISIGNATURE(S) Corporate
[~ Seal
7 | NAVES) & |1 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. TABILITY LIMIT (3)
w| ADDRESS
- 1 2. Corporate
Lu [SIGNATURE(S) Seal
o« ea
2 | NAVES) & |1 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. TABILITY LIMIT (3)
w | ADDRESS
- 1 2. Corporate
L [SIGNATURE(S) Seal
o« ea
2 | NAVES) & |1 2.
TITLE(S)
(Typed)
NAVE & STATE OF INC. TIABILITY LIMIT (3)
| ADDREsS
- 1 2. Corporate
= |SIGNATURE(S) S'f’ ;
o« ea
7 | NAVES) & |1 2.
TITLE(S)
(Typed)

INSTRUCTIONS

1. This form is authorized for use when a bid guaranty is required. Any deviation from this form will require the written approval of the
Administrator of General Services.

2. Insert the full legal name and business address of the Principal in the space designated "Principal" on the face of the form. An authorized
person shall sign the bond. Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish evidence of authority if that
representative is not a member of the firm, partnership, or joint venture, or an officer of the corporation involved.

3. The bond may express penal sum as a percentage of the bid price. In these cases, the bond may state a maximum dollar limitation (e.g.,
(e.g., 20% of the bid price but the amount not to exceed dollars).

4. (a) Corporations executing the bond as sureties must appear on the Department of the Treasury's list of approved sureties and must act
within the limitation listed therein. where more than one corporate surety is involved, their names and addresses shall appear in the spaces
(Surety A, Surety B, etc.) headed "CORPORATE SURETY(IES)." In the space designed "SURETY(IES)" on the face of the form, insert only
the letter identification of the sureties.

(b) Where individual sureties are involved, a completed Affidavit of Individual surety (Standard Form 28), for each individual surety, shall
accompany the bond. The Government may require the surety to furnish additional substantiating information concerning its financial
capability.

5. Corporations executing the bond shall affix their corporate seals. Individuals shall execute the bond opposite the word "Corporate Seal";
and shall affix an adhesive seal if executed in Maine, New Hampshire, or any other jurisdiction requiring adhesive seals.

6. Type the name and title of each person signing this bond in the space provided.

7. Inits application to negotiated contracts, the terms "bid" and "bidder" shall include "proposal" and "offeror."

STANDARD FORM 24 (REV. 10.98) BACK
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CONTRACT CLAUSES INDEX
FEDERAL ACQUISITION REGULATION (FAR) & TRANSPORTATION ACQUISITION REGULATION (TAR)
(Updated thru FAC 2005- 09 on 04/19/2006)

52.252-2 Clauses Incorporated By Reference

(Feb 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon request, the
Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this address: www.arnet.qov/far/

(End of Clause)

FAR & TAR CLAUSES INCORPORATED BY REFERENCE

CLAUSE TITLE DATE REMARKS
52.202-01 DEFINITIONS Jul-04

52.203-03 GRATUITIES Apr-84

52.203-05 COVENANT AGAINST CONTINGENT FEES Apr-84

52.203-07 ANTI-KICKBACK PROCEDURES Jul-95

52.203-8 CANCEL. & RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY Jan-97

52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY Jan-97

52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS Sep-05

52.204-04 PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER Aug-00

52.204-07 CENTRAL CONTRACTOR REGISTRATION Oct-03 Contractor Mandatory Internet Data Input
52.209-06 PROTECTING GOV. INTEREST WHEN SUBCONTRACTING W/ CONT. DEB. SUSP. OR PROP. FOR DEB. Jan-05

52.214-26 AUDIT AND RECORDS--SEALED BIDDING Oct-97

52.214-27 PRICE REDUCTION FOR DEFECT. COST OR PRICING DATA-MODIFICATIONS -SEALED BIDDING Oct-97

52.214-28 SUBCONTRACTOR COST OR PRICING DATA--MODIFICATIONS--SEALED BIDDING Oct-97

52.219-08 UTILIZATION OF SMALL BUSINESS CONCERNS May-04

52.219-09 ALT 1 SMALL BUSINESS SUBCONTRACTING PLAN (ALT 1 - (Oct 01)) Jan-05 Large Business Mandatory Submittal Requirement
52.219-14 LIMITATIONS ON SUBCONTRACTING Dec-96

52.219-16 LIQUIDATED DAMAGES - SUBCONTRACTING PLAN Jan-99

52.222-03 CONVICT LABOR Jun-03

52.222-04 CONTRACT WORK HOURS AND SAFETY STANDARDS ACT--OVERTIME COMPENSATION Jul-05

52.222-06 DAVIS-BACON ACT Jul-05 Contractor Mandatory Wage Rates Posting
52.222-07 WITHHOLDING OF FUNDS Feb-88

52.222-08 PAYROLLS AND BASIC RECORDS Feb-88 Contractor Weekly Payroll Submittals
52.222-09 APPRENTICES AND TRAINEES Jul-05

52.222-10 COMPLIANCE WITH COPELAND ACT REQUIREMENTS Feb-88

52.222-11 SUBCONTRACTS (LABOR STANDARDS) Jul-05

52.222-12 CONTRACT TERMINATION--DEBARMENT Feb-88

52.222-13 COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS Feb-88

52.222-14 DISPUTES CONCERNING LABOR STANDARDS Feb-88

52.222-15 CERTIFICATION OF ELIGIBILITY Feb-88

52.222-21 PROHIBITION OF SEGREGATED FACILITIES Feb-99

52.222-26 EQUAL OPPORTUNITY Apr-02

52.222-27 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION Feb-99

52.222-35 EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE VIETNAM ERA, & OTHER Dec-01

ELIGIBLE VETERANS.

Revision 05/03/2005 1




CONTRACT CLAUSES INDEX
FEDERAL ACQUISITION REGULATION (FAR) & TRANSPORTATION ACQUISITION REGULATION (TAR)
(Updated thru FAC 2005- 09 on 04/19/2006)

FAR & TAR CLAUSES INCORPORATED BY REFERENCE

CLAUSE TITLE DATE REMARKS
52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES Jun-98

52.222-37 EMPLOYMENT. REPORTS ON SPECIAL DISABLED VETS, VETS OF THE VIETNAM ERA, ETAL. Dec-01 Contractor Annual Mandatory Reporting Requirement
52.222-39 NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF UNION DUES OR FEES Dec-04 Contractor Mandatory Postings
52.223-06 DRUG-FREE WORKPLACE May-01

52.223-14 TOXIC CHEMICAL RELEASE REPORTING Aug-03 Contractor Annual Contractor Reporting Requirement
52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES Feb-06

52.227-01 AUTHORIZATION AND CONSENT Jul-95

52.227-02 NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT Aug-96

52.227-04 PATENT INDEMNITY-CONSTRUCTION CONTRACTS Apr-84

52.228-02 ADDITIONAL BOND SECURITY Oct-97

52.228-5 INSURANCE - WORK ON A GOVERNMENT INSTALLATION Jan-97 Contractor Submittal Requirement
52.228-11 PLEDGES OF ASSETS Feb-92

52.228-12 PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS Oct-95

52.228-14 IRREVOCABLE LETTER OF CREDIT Dec-99

52.228-15 PERFORMANCE AND PAYMENT BONDS - CONSTRUCTION Sep-05 Contractor Submittal Requirement
52.229-03 FEDERAL, STATE, AND LOCAL TAXES Apr-03

52.232-05 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS Sep-02 Contractor Submittal Requirement
52.232-17 INTEREST Jun-96

52.232-23 ASSIGNMENT OF CLAIMS Jan-86

52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS Sep-05

52.232.33 PAYMENT BY ELECTRONIC FUNDS TRANSFER - CENTRAL CONTRACTOR REGISTRATION Oct-03

52.233-01 ALT I DISPUTES (Alt-I, Dec-91) Jul-02

52.233-03 PROTEST AFTER AWARD Aug-96

52.233-04 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM Oct-04

52.236-02 DIFFERING SITE CONDITIONS Apr-84

52.236-03 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK Apr-84

52.236-05 MATERIAL AND WORKMANSHIP Apr-84

52.236-06 SUPERINTENDENCE BY THE CONTRACTOR Apr-84

52.236-07 PERMITS AND RESPONSIBILITIES Nov-91

52.236-08 OTHER CONTRACTS Apr-84

52.236-09 PROTECTION OF EXIST. VEGETATION., STRUCTURES., EQUIPMENT., UTILITIES, & IMPROVEMENTS Apr-84

52.236-10 OPERATIONS AND STORAGE AREAS Apr-84

52.236-11 USE AND POSSESSION PRIOR TO COMPLETION Apr-84

52.236-12 CLEANING UP Apr-84

52.236-13 ACCIDENT PREVENTION Nov-91

Revision 05/03/2005




CONTRACT CLAUSES INDEX

FEDERAL ACQUISITION REGULATION (FAR) & TRANSPORTATION ACQUISITION REGULATION (TAR)

(Updated thru FAC 2005- 09 on 04/19/2006)

FAR & TAR CLAUSES INCORPORATED BY REFERENCE

CLAUSE TITLE DATE REMARKS
52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS Apr-84 Contractor Submittal Requirement
52.236-17 LAYOUT OF WORK Apr-84
52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION Feb-97
52.236-26 PRECONSTRUCTION CONFERENCE Feb-95
52.242-13 BANKRUPTCY Jul-95
52.242-14 SUSPENSION OF WORK Apr-84
52.243-04 CHANGES Aug-87
52.244-06 SUBCONTRACTS FOR COMMERCIAL ITEMS Dec-06
52.245-02 GOVERNMENT PROPERTY (FIXED-PRICE CONTRACTS) May 04
52.246-12 INSPECTION OF CONSTRUCTION Aug-96
52.248-03 ALT 1 VALUE ENGINEERING-CONSTRUCTION (Alt-1, Apr-84) Feb-00
52.249-02 ALT | TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED PRICE) (Alt-1, Sep-96) May-04
52.249-10 DEFAULT (FIXED PRICE CONSTRUCTION) Apr-84
52.253-01 COMPUTER GENERATED FORMS Jan-91

TAR CLAUSES INCORPORATED BY REFERENCE
CLAUSE TITLE DATE REMARKS
1252.211-71 INDEX FOR SPECIFICATIONS Apr-05
1252.242-73 CONTRACTING OFFICERS TECHNICAL REPRESENTATIVE Oct-94

FAR & TAR PROVISIONS INCORPORATED BY REFERENCE

PROVISION TITLE DATE REMARKS
52.217-03 EVALUATION EXCLUSIVE OF OPTION Apr-84
52.217-04 EVALUATION OF OPTIONS EXERCISED AT TIME OF CONTRACT AWARD Jun-88
52.217-05 EVALUATION OF OPTIONS Mar-89

Revision 05/03/2005 3




CONTRACT CLAUSES INDEX
FEDERAL ACQUISITION REGULATION (FAR) & TRANSPORTATION ACQUISITION REGULATION (TAR)
(Updated thru FAC 2005- 09 on 04/19/2006)

FAR & TAR CLAUSES INCORPORATED BY FULL TEXT

CLAUSE TITLE DATE SECTION SECTION TYPE REMARKS
52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK Apr-84 H CONSTR. CONTRACT REQS. Government Fill In
52.211-12 LIQUIDATED DAMAGES-CONSTRUCTION Sep-00 H CONSTR. CONTRACT REQS. Government Fill In
52.211-18 VARIATION IN ESTIMATED QUANTITY Apr-84 H CONSTR. CONTRACT REQS
52.219-4 NOTICE OF PRICE EVALUATION. PREFERENCE FOR HUBZONE SB CONCERNS Jul-05 F SOCIOECON PROG REQS Contractor Fill-In
52.222-23 NOTICE OF REQ. FOR AFFIRMATIVE ACTION TO ENSURE E.E.O. Feb-99 F SOCIOECON PROG REQS Contractor Reporting Requirements
52.223-03 ALT I HAZARDOUS MAT. IDENT. & MATERIAL SAFETY DATA (Alt-I, Jul-95) Jan-97 G GEN'L CONTRACT REQS. Contractor Submittal Requirements
52.223-09 EST. OF % OF REC. MAT. CONTENT FOR EPA DESIGN. PRODUCTS Aug-00 G GEN'L CONTRACT REQS Contractor Reporting Requirement
52.225-09 BUY AMERICAN ACT-CONSTRUCTION MATERIALS Jan 05 F SOCIOECON PROG REQS Government & Contractor Fill In's
52-236-01 PERFORMANCE OF WORK BY THE CONTRACTOR Apr -84 H CONSTR. CONTRACT REQS Government Fill In
52.236-04 PHYSICAL DATA Apr-84 H CONSTR. CONTRACT REQS. Government Fill In

TAR CLAUSES INCORPORATED BY FULL TEXT
CLAUSE TITLE DATE SECTION SECTION TYPE REMARKS
FAR PT 22.9 GOV. NONDISCRIMINATION BECAUSE OF AGE POLICY Feb-64 F SOCIOECON PROG REQS Policy Statement - Not A Clause

Revision 05/03/2005

(End of Clauses Index)




CONTRACT PROVISIONS INDEX

FEDERAL ACQUISITION REGULATION (FAR) & TRANSPORTATION ACQUISITION REGULATION (TAR)

(Updated thru FAC 2005- 09 on 04/19/2006)

52.252-1 Solicitation Provisions Incorporated by Reference
(Feb 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if they were given in full text. Upon
request, the Contracting Officer will make their full text available. The offeror is cautioned that the listed provisions may include blocks that must be
completed by the offeror and submitted with its quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the
provision by paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a solicitation provision may be
accessed electronically at this address: www.arnet.gov/far/

(End of Clause)

FAR & TAR PROVISIONS INCORPORATED BY REFERENCE

PROVISION TITLE DATE REMARKS
52.211-06 BRAND NAME OR EQUAL Aug-99

52.214-03 AMENDMENTS TO INVITATIONS FOR BIDS Dec-89

52.214-04 FALSE STATEMENTS IN BIDS Apr-84

52.214-05 SUBMISSION OF BIDS Mar-97

52.214-06 EXPLANATION TO PROSPECTIVE BIDDERS Apr-84

52.214-07 LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF BIDS Nov-99

52.214-18 PREPARATION OF BIDS--CONSTRUCTION Apr-84

52.214-19 CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION Aug-96

52.225-10 NOTICE OF BUY AMERICAN ACT REQUIREMENT - CONSTRUCTION MATERIAL. May-02

TAR PROVISIONS INCORPORATED BY REFERENCE
PROVISION TITLE DATE REMARKS

Revision 05/03/2005 5




CONTRACT PROVISIONS INDEX
FEDERAL ACQUISITION REGULATION (FAR) & TRANSPORTATION ACQUISITION REGULATION (TAR)
(Updated thru FAC 2005- 09 on 04/19/2006)

FAR PROVISIONS INCORPORATED BY FULL TEXT

PROVISION TITLE DATE SECTION SECTION TYPE REMARKS
52.204-08 ANNUAL REPRESENTATIONS AND CERTIFICATIONS Jan 06 D REPS. & CERTIFICATIONS Mandatory Contractor On-Line Input
52.211-04 AVAILABILITY FOR EXAM. OF SPECS NOT LISTED IN GSA INDEX OF Jun-88 .

FED SPECS/STANDARDS & COM. ITEM DESCRIPTION E INSTRUCTIONS TO BIDDERS Government Fill In.
52.216-01 TYPE OF CONTRACT Apr-84 E INSTRUCTIONS TO BIDDERS Government Fill In.
52.228-01 BID GUARANTEE Sep-96 E INSTRUCTIONS TO BIDDERS Contractor Submittal Requirement
52.233-02 SERVICE OF PROTEST Aug-96 E INSTRUCTIONS TO BIDDERS Government Fill In.
52.236-27 SITE VISIT (CONSTRUCTION) Feb-95 E CONSTR. CONTRACT REQS. Government Fill In.

OTHER PROVISIONS INCORPORATED BY FULL TEXT
PROVISION TITLE DATE SECTION SECTION TYPE REMARKS
NONE

Revision 05/03/2005

(End of Provisions Index)




FEDERAL ACQUISITION REGULATION AND TRANSPORTATION
ACQUISITION PROVISIONS

REPRESENTATIONS AND CERTIFICATIONS

Annual Representations and Certifications. Prospective
contractors shall complete electronic annual
representations and certifications on-line at this web
address: http://orca.bpn.gov (See Far 4.1201) in
conjunction with required registration in the Central
Contractor Registration (CCR) database (see FAR 4.1102).

Vets100 Form must also be filled-in online at

http://vets100.cudenver.edu/ in accordance with FAR
Clause 52.222-37.

Contractors are not eligible for award without
completing these requirements.

52.204-8
52.204-8 — Annual Representations and Certifications.
As prescribed in 4.1202, insert the following provision:
Annual Representations and Certifications (Jan 2006)
(a)
(1) The North American Industry classification System
(NAICS) code for this acquisition is 237310.
(2) The small business size standard is $31,000,000.
(3) The small business size standard for a concern which
submits an offer in its own name, other than on a
construction or service contract, but which proposes to
furnish a product which it did not itself manufacture, is
500 employees.
(b)
(1) If the clause at 52.204-7, Central Contractor
Registration, is included in this solicitation, paragraph (c)
of this provision applies.
(2) If the clause at 52.204-7 is not included in this
solicitation, and the offeror is currently registered in CCR,
and has completed the ORCA electronically, the offeror
may choose to use paragraph (c) of this provision instead
of completing the corresponding individual representations
and certification in the solicitation. The offeror shall
indicate which option applies by checking one of the
following boxes:
[1 (i) Paragraph (c) applies.
[ 1 (ii) Paragraph (c) does not apply and the offeror has
completed the individual representations and certifications
in the solicitation.
(c) The offeror has completed the annual representations
and certifications electronically via the Online
Representations and Certifications Application (ORCA)
website at http://orca.bpn.gov . After reviewing the ORCA
database information, the offeror verifies by submission of
the offer that the representations and certifications
currently posted electronically have been entered or
updated within the last 12 months, are current, accurate,
complete, and applicable to this solicitation (including the
business size standard applicable to the NAICS code
referenced for this solicitation), as of the date of this offer
and are incorporated in this offer by reference (see FAR

Revised 02/27/2005
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4.1201); except for the changes identified below [offeror
to insert changes, identifying change by clause number,
title, date]. These amended representation(s) and/or
certification(s) are also incorporated in this offer and are
current, accurate, and complete as of the date of this offer.

|FAR Clause |Tit|e |Date |Change i
| | | | |
| | | | |

Any changes provided by the offeror are applicable to this
solicitation only, and do not result in an update to the
representations and certifications posted on ORCA.

(End of Provision)

(End of Section D)


http://orca.bpn.gov/
http://vets100.cudenver.edu/

FEDERAL ACQUISITION REGULATION &
TRANSPORTATION ACQUISITION REGULATION PROVISIONS

INSTRUCTIONS TO BIDDERS

52.211-4
AVAILABILITY FOR EXAMINATION OF
SPECIFICATIONS NOT LISTED IN THE GSA
INDEX OF FEDERAL SPECIFICATIONS,
STANDARDS AND COMMERCIAL ITEM
DESCRIPTIONS (JUN 1988)

The specifications cited in this solicitation are not available for
distribution. However, they may be examined at the following
location(s):

FEDERAL HIGHWAY ADMINISTRATION
EASTERN FEDERAL LANDS HIGHWAY DIVISION
21400 RIDGETOP CIRCLE

STERLING, VIRGINIA 20166-6511

Send an email to the following address to make an
appointment: eflhd.contracts@fhwa.dot.gov

TIME(S) FOR VIEWING: 8 AM. TO 4 P.M.

All documents are available for direct download from the
following website:
www.efl.fhwa.dot.gov/procurement/procurement.htm

(End of Provision)

52.216-1
TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a firm-fixed-
price contract resulting from this solicitation.

(End of Provision)

52.233-2
SERVICE OF PROTEST (AUG 1996)

(a) Protests, as defined in section 33.101 of the Federal
Acquisition Regulation, that are filed directly with an agency,
and copies of any protests that are filed with the General
Accounting Office (GAO), shall be served on the Contracting
Officer (addressed as follows) by obtaining written and dated
acknowledgment of receipt from

FEDERAL HIGHWAY ADMINISTRATION
EASTERN FEDERAL LANDS HIGHWAY DIVISION
21400 RIDGETOP CIRCLE

STERLING, VIRGINIA 20166-6511

(b) The copy of any protest shall be received in the office
designated above within one day of filing a protest with the
GAO.

(End of Provision)

Revised 03/04/2005

52.236-27
SITE VISIT (CONSTRUCTION) (FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and
52.236-3, Site Investigations and Conditions Affecting the
Work, will be included in any contract awarded as a result of
this solicitation. Accordingly, offerors or quoters are urged
and expected to inspect the site where the work will be
performed.

(b) Site visits may be arranged by contacting: SEE

CONTINUATION OF SF 1442, BLOCK 9.
(End of Provision)

(End of Section E)



FEDERAL ACQUISITION REGULATION AND F-1
TRANSPORTATION ACQUISITION REGULATION CLAUSES

SOCIOECONOMIC PROGRAM REQUIREMENTS

52.219-4
Notice of Price Evaluation Preference for HUBZone
Small Business Concerns.
(Oct 2004)

(a) Definition. HUBZone small business concern, as used in
this clause, means a small business concern that appears on
the List of Qualified HUBZone Small Business Concerns
maintained by the Small Business Administration.

(b) Evaluation preference.

(1) Offers will be evaluated by adding a factor of 10
percent to the price of all offers, except—

(i) Offers from HUBZone small business concerns
that have not waived the evaluation preference;

(ii) Otherwise successful offers from small business
concerns;

(iii) Otherwise successful offers of eligible products
under the Trade Agreements Act when the dollar threshold
for application of the Act is exceeded (see 25.402 of the
Federal Acquisition Regulation (FAR)); and

(iv) Otherwise successful offers where application
of the factor would be inconsistent with a Memorandum of
Understanding or other international agreement with a
foreign government.

(2) The factor of 10 percent shall be applied on a line
item basis or to any group of items on which award may be
made. Other evaluation factors described in the solicitation
shall be applied before application of the factor.

(3) A concern that is both a HUBZone small business
concern and a small disadvantaged business concern will
receive the benefit of both the HUBZone small business
price evaluation preference and the small disadvantaged
business price evaluation adjustment (see FAR clause
52.219-23). Each applicable price evaluation preference or
adjustment shall be calculated independently against an
offeror’s base offer. These individual preference amounts
shall be added together to arrive at the total evaluated price
for that offer.

(c) Waiver of evaluation preference. A HUBZone small
business concern may elect to waive the evaluation
preference, in which case the factor will be added to its offer
for evaluation purposes. The agreements in paragraph (d) of
this clause do not apply if the offeror has waived the
evaluation preference.

[ Offer elects to waive the evaluation preference.
(d) Agreement. A HUBZone small business concern agrees

Revised: 05/16/2005

that in the performance of the contract, in the case of a
contract for

(1) Services (except construction), at least 50 percent of
the cost of personnel for contract performance will be spent
for employees of the concern or employees of other
HUBZone small business concerns;

(2) Supplies (other than procurement from a non-
manufacturer of such supplies), at least 50 percent of the cost
of manufacturing, excluding the cost of materials, will be
performed by the concern or other HUBZone small business
concerns;

(3) General construction, at least 15 percent of the cost
of the contract performance incurred for personnel will be
spent on the concern’s employees or the employees of other
HUBZone small business concerns; or

(4) Construction by special trade contractors, at least 25
percent of the cost of the contract performance incurred for
personnel will be spent on the concern’s employees or the
employees of other HUBZone small business concerns.

(e) A HUBZone joint venture agrees that in the performance
of the contract, the applicable percentage specified in
paragraph (d) of this clause will be performed by the
HUBZone small business participant or participants;

(f) A HUBZone small business concern non-manufacturer
agrees to furnish in performing this contract only end items
manufactured or produced by HUBZone small business
manufacturer concerns. This paragraph does not apply in
connection with construction or service contracts.

(End of clause)

FAR SUBPART 22.9
NONDISCRIMINATION BECAUSE OF AGE
(FEB 96)

22.901 Policy. Executive Order 11141, February 12, 1964
(29 CFR 2477), states that the Government policy is as
follows:

(a) Contractors and subcontractors shall not, in
connection with employment, advancement, or discharge of
employees, or the terms, conditions, or privileges of their
employment, discriminate against persons because of their
age except upon the basis of a bona fide occupational
qualification, retirement plan, or statutory requirement.


mailto:globalinfo@mail.dnb.com

(b) Contractors and subcontractors, or persons acting on
their behalf, shall not specify in solicitations or
advertisements for employees to work on Government
contracts, a maximum age limit for employment unless the
specified maximum age limit is based upon a bona fide
occupational qualification, retirement plan, or statutory
requirement.

(c) Agencies will bring this policy to the attention of
contractors. The use of contract clauses is not required.
(End of Policy Statement)

52.222-23
Notice of Requirement for Affirmative Action to Ensure
Equal Employment Opportunity for Construction
(Feb 1999)
(@) The offeror’s attention is called to the Equal Opportunity
clause and the Affirmative Action Compliance Requirements
for Construction clause of this solicitation.

(b) The goals for minority and female participation,
expressed in percentage terms for the Contractor’s aggregate
workforce in each trade on all construction work in the
covered area, are as follows:

Goals for Female
Participation for Each
Trade

Goals for Minority
Participation for Each
Trade

279% Orange
25.2%

Spotsylvania

6.9%

These goals are applicable to all the Contractor’s
construction work performed in the covered area. If the
Contractor performs construction work in a geographical
area located outside of the covered area, the Contractor shall
apply the goals established for the geographical area where
the work is actually performed. Goals are published
periodically in the Federal Register in notice form, and these
notices may be obtained from any Office of Federal Contract
Compliance Programs office.

(c) The Contractor’s compliance with Executive Order
11246, as amended, and the regulations in 41 CFR 60-4 shall
be based on
(1) its implementation of the Equal Opportunity clause,
(2) specific affirmative action obligations required by
the clause entitled “Affirmative Action Compliance
Requirements for Construction,”” and

(3) its efforts to meet the goals.

Revised: 05/16/2005
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The hours of minority and female employment and training
must be substantially uniform throughout the length of the
contract, and in each trade. The Contractor shall make a
good faith effort to employ minorities and women evenly on
each of its projects. The transfer of minority or female
employees or trainees from Contractor to Contractor, or from
project to project, for the sole purpose of meeting the
Contractor’s goals shall be a violation of the contract,
Executive Order 11246, as amended, and the regulations in
41 CFR 60-4. Compliance with the goals will be measured
against the total work hours performed.

(d) The Contractor shall provide written notification to the
Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, within 10 working
days following award of any construction subcontract in
excess of $10,000 at any tier for construction work under the
contract resulting from this solicitation. The notification
shall list the --

(1) Name, address, and telephone number of the
subcontractor;

(2) Employer’s identification number of the
subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and completion dates of the
subcontract; and

(5) Geographical area in which the subcontract is to be
performed.

(e) As used in this Notice, and in any contract resulting from
this solicitation, the “covered area” is as follows:

Orange & Spotsylvania County, Virginia

(End of Provision)

52.225-9
Buy American Act-Construction Materials.
(Jan 2005)

(a) Definitions. As used in this clause-

“Component” means an article, material, or supply
incorporated directly into a construction material.

“Construction material” means an article, material, or
supply brought to the construction site by the Contractor or a
subcontractor for incorporation into the building or work.
The term also includes an item brought to the site pre-
assembled from articles, materials, or supplies. However,
emergency life safety systems, such as emergency lighting,
fire alarm, and audio evacuation systems, that are discrete
systems incorporated into a public building or work and that
are produced as complete systems, are evaluated as a single



and distinct construction material regardless of when or how
the individual parts or components of those systems are
delivered to the construction site. Materials purchased
directly by the Government are supplies, not construction
material.

“Cost of components” means-

(1) For components purchased by the Contractor,
the acquisition cost, including transportation costs to the
place of incorporation into the construction material
(whether or not such costs are paid to a domestic firm), and
any applicable duty (whether or not a duty-free entry
certificate is issued); or

(2) For components manufactured by the
Contractor, all costs associated with the manufacture of the
component, including transportation costs as described in
paragraph (1) of this definition, plus allocable overhead
costs, but excluding profit. Cost of components does not
include any costs associated with the manufacture of the
construction material.

“Domestic construction material” means-

(1) An un-manufactured construction material
mined or produced in the United States; or

(2) A construction material manufactured in the
United States, if the cost of its components mined, produced,
or manufactured in the United States exceeds 50 percent of
the cost of all its components. Components of foreign origin
of the same class or kind for which non-availability
determinations have been made are treated as domestic.

“Foreign construction material” means a construction
material other than a domestic construction material.

“United States” means the 50 States, the District of
Columbia, and outlying areas.
(b) Domestic preference.

(1) This clause implements the Buy American Act
(41 U.S.C. 10a - 10d) by providing a preference for domestic
construction material. The Contractor shall use only
domestic construction material in performing this contract,
except as provided in paragraphs (b)(2) and (b)(3) of this
clause.

(2) This requirement does not apply to the construction
material or components listed by the Government as follows:

NONE

[Contracting Officer to list applicable excepted materials or indicate “none”]

(3) The Contracting Officer may add other foreign
construction material to the list in paragraph (b)(2) of this
clause if the Government determines that-

(i) The cost of domestic construction material

Revised: 05/16/2005
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would be unreasonable. The cost of a particular domestic
construction material subject to the requirements of the Buy
American Act is unreasonable when the cost of such material
exceeds the cost of foreign material by more than 6 percent;

(i) The application of the restriction of the Buy
American Act to a particular construction material would be
impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined,
produced, or manufactured in the United States in sufficient
and reasonably available commercial quantities of a
satisfactory quality.

(c) Request for determination of inapplicability of the Buy
American Act.

1)

(i) Any Contractor request to use foreign
construction material in accordance with paragraph (b)(3) of
this clause shall include adequate information for
Government evaluation of the request, including-

(A) A description of the foreign and domestic
construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed
supplier; and

(H) A detailed justification of the reason for
use of foreign construction materials cited in accordance
with paragraph (b)(3) of this clause.

(ii) A request based on unreasonable cost shall
include a reasonable survey of the market and a completed
price comparison table in the format in paragraph (d) of this
clause.

(iii) The price of construction material shall include
all delivery costs to the construction site and any applicable
duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination
submitted after contract award shall explain why the
Contractor could not reasonably foresee the need for such
determination and could not have requested the
determination before contract award. If the Contractor does
not submit a satisfactory explanation, the Contracting Officer
need not make a determination.

(2) If the Government determines after contract award
that an exception to the Buy American Act applies and the
Contracting Officer and the Contractor negotiate adequate
consideration, the Contracting Officer will modify the



contract to allow use of the foreign construction material.
However, when the basis for the exception is the
unreasonable price of a domestic construction material,
adequate consideration is not less than the differential
established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception
to the Buy American Act applies, use of foreign construction
material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph 2
of this clause based on unreasonable cost, the Contractor
shall include the following information and any applicable
supporting data based on the survey of suppliers:

Foreign and Domestic Construction Materials Price Comparison

Unit of Quantit Price
Measure Y (Dollars)*

Construction Material Description
Item 1:

Foreign construction material
Domestic construction material
Item 2:

Foreign construction material
Domestic construction material
[List name, address, telephone number, and contact for suppliers surveyed.
Attach copy of response; if oral, attach summary.]

[Include other applicable supporting information.]

[* Include all delivery costs to the construction site and any applicable
duty (whether or not a duty-free entry certificate is issued).]

(End of Clause)

(End of Section F)

Revised: 05/16/2005
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MINIMUM WAGE SCHEDULE

U.S. Department of Labor
Employment Standards Administration
Wage and Hour Division

GENERAL DECISION: VA20030016 VA16

Date: June 13, 2003
General Decision Number: VA20030016

Superseded General Decision No. VA020016
State: Virginia

Construction Type:

HIGHWAY

County(ies):

ACCOMACK KING WILLIAM NOTTOWAY
AMELIA LANCASTER ORANGE
BRUNSWICK LOUISA RAPPAHANNOCK
CAROLINE LUNENBURG RICHMOND
EMPORIA* MADISON SOUTHAMPTON
ESSEX MECKLENBURG SURRY
FRANKLIN* MIDDLESEX SUSSEX
GREENSVILLE NORTHAMPTON WESTMORELAND

KING AND QUEEN NORTHUMBERLAND
*INDEPENDENT CITIES

HIGHWAY CONSTRUCTION PROJECTS (Excluding tunnels, building
structures in rest areas projects, and railroad construction;

bascule, suspension & spandrel arch bridges; bridges designed

for commercial navigation; bridges involving marine construction;

other major bridges)

Modification Number Publication Date

0 06/13/2003
COUNTY (ies):
ACCOMACK KING WILLIAM NOTTOWAY
AMELIA LANCASTER ORANGE
BRUNSWICK LOUISA RAPPAHANNOCK

CAROLINE LUNENBURG RICHMOND



EMPORIA* MADISON
ESSEX MECKLENBURG
FRANKLIN* MIDDLESEX
GREENSVILLE NORTHAMPTON
KING AND QUEEN NORTHUMBERLAND
SUVA3036A 09/24/1996
Rates
ASBESTOS WORKERS 10.10
BLASTERS 10.55
CARPENTERS, STRUCTURE 11.52
CONCRETE FINISHERS 10.41
LABORERS:
Asphalt Rakers 9.10
Construction Workers 11
(Laborers) 7.64
Construction Workers |
(Skilled Laborers) 8.07
Landscape Workers 6.40
Masons, Structure 9.00
Pipelayers 7.92
Power Tool Operators 8.09
DECKHANDS 13.49
ELECTRICIANS 19.51
FENCE ERECTORS 9.08
FLAGGERS 9.80
FORM SETTERS 10.39
GUARDRAIL ERECTORS 7.81
MASONS, STRUCTURE 9.00
PAINTERS 9.00
PAINTERS, BRIDGE 17.50
PLUMBERS 14.31
POWER EQUIPMENT OPERATORS:
Air Compressor Operators 10.15
Asphalt Distributor Operators 9.32
Asphalt Paver Operators 9.83
Backhoe Operators 9.59
Bulldozer Operators 10.56
Bulldozer Operators, Utility 9.00
Concrete Finish Machine/
Screed Operators (Bridge) 13.00
Concrete Finish Machine
Operators, Utility 9.75

Concrete Paving Machine
Operators 11.00

SOUTHAMPTON
SURRY

SUSSEX
WESTMORELAND

Fringes
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Concrete Pump Operators
Concrete Saw Operators

Crane, Derrick, Dragline
Operators (1 yd. and under)
Crane, Derrick, Dragline

Operators (Over 1 yd.)
Crusher Tender Operators

Drill Operators

Excavator Operators

Front-End Loader Operators
(2 yds. and under)

Front-End Loader Operators
(Over 2 yds.)

Fuel and Lubricant Service
Truck Drivers

Gradall Operators

Grade Checkers

Hydro-Seeder Operators

Log Skidder Operators

Mechanics

Mobile Mixer Operators

Motor Grader Operators
(Fine Grade)

Motor Grader Operators
(Rough Grade)

Oiler Greaser

Pavement Marking Truck
Operators

Pavement Marker Operators

Pavement Planing Groundmen

Pavement Planing Operators

Pile Driver Leadsman

Pile Driver Operators

Pipe Boring/Jacking Machine
Operators

Plant Operators

Pavement Planing Groundmen

Pavement Planing Operators

Roller Operators (Rough)

Roller Operators (Finish)

Scraper Pan Operators

Shot Blast Machine Operators

8.33
8.06

13.34

13.51
10.35
Rates

8.50
10.01

9.25

10.03

9.00
9.64
7.33
12.07
15.00
12.06
10.51

12.18

10.97
10.00

8.89
9.09
8.00
8.80
11.65
12.50

8.38
10.00
8.00
8.80
8.35
8.61
9.38
10.00

Fringes
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Shovel Operators 10.35
Slip-Form Paver Operators 9.50
Slurry Seal Paver Machine
Operators 9.38
Slurry Seal Paver Truck
Drivers 9.00
Stabilizer Operators 8.32
Stone Spreader Operators 8.69
Subgrade Machine Operators 8.80
Tractor Operators (Crawlers) 7.25
Tractor Operators (Utility) 7.29
Transit Mix Truck Drivers 9.75
Trenching Machine Operators 10.13
Vacuum Machine Operators 10.00
PLUMBERS 14.31
REINFORCING METAL WORKERS 14.78
SHEET METAL WORKERS 14.00
SIGN ERECTORS 11.13
STRUCTURAL WORKERS 14.00
TRAFFIC SIGNAL INSTALLERS/
MAINTAINERS 16.00
TRUCK DRIVERS:
Heavy Duty (Over 7 c.y.) 9.18
Heavy Duty (Under 7 c.y.) 8.68
Multi-Tandem Single Rear Axle 8.17
WATERPROOFERS 8.00
WELDERS 14.00

Unlisted classifications needed for work not included within the scope of the classifications
listed may be added after award only as provided in the labor standards contract clauses (29 CFR
5.5(a)(1)(ii)).

In the listing above, the "SU" designation means that rates listed under that identifier do not
reflect collectively bargained wage and fringe benefit rates. Other designations

indicate unions whose rates have been determined to be prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on a wage determination matter
* a conformance (additional classification and rate) ruling
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On survey related matters, initial contact, including requests for summaries of surveys,
should be with the Wage and Hour Regional Office for the area in which the survey was
conducted because those Regional Offices have responsibility for the Davis-Bacon survey
program. If the response from this initial contact is not satisfactory, then the process described in
2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact
should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the
action) can request review and reconsideration from the Wage and Hour Administrator (See 29
CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the interested party's position and by
any information (wage payment data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to
the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210
4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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MINIMUM WAGE SCHEDULE

U.S. Department of Labor
Employment Standards Administration
Wage and Hour Division

GENERAL DECISION: VA20030020 10/06/2006 VA20

Date: October 6, 2006
General Decision Number: VA20030020 10/06/2006

Superseded General Decision Number: VA020020
State: Virginia
Construction Type: Highway

Counties: Alexandria*, Arlington, Clarke, Culpeper, Fairfax, Falls Church*,
Fauquier, Fredericksburg*, King George, Loudoun, Manassas Park*, Manassas*,
Prince William, Spotsylvania, Stafford and Warren Counties in Virginia.

*INDEPENDENT CITIES

HIGHWAY CONSTRUCTION PROJECTS (Excluding tunnels, building structures in rest
area projects and railroad construction; bascule, suspension and spandrel
arch bridges; bridges designed for commercial navigation; bridges involving
marine construction; and other major bridges)

Modification Number Publication Date
0671372003
01/16/2004
06/18/2004
11/12/2004
01/21/2005
0570672005
06/10/2005
11/11/2005
08/18/2006
10/06/2006

©CoO~NOOUITA~AWNEO

ELEC0026-001 06/05/2006
Rates Fringes

Electrician.. ... ... .o aoo.. $ 31.45 10.35+3%+a

a. PAID HOLIDAYS: New Year®"s Day, Martin Luther King Jr."s
Birthday, Inauguration Day, Memorial Day, Fourth of July,
Labor Day, Veterans Day, Thanksgiving Day, the day after
Thanksgiving and Christmas Day or days designated as legal
holidays by the Federal Government.
* IRON0O201-003 05/01/2006
Rates Fringes
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Ironworker, Reinforcing........ $ 23.45 12.08
*  SUVA1999-001 01/29/1999
Rates Fringes

Asbestos Worker................ $ 9.83
Blaster. ... ... .. ... ... ... $ 11.33
Carpenter
Structure. .. .. ... ... ... $ 11.56
Concrete Finisher. ... .. ._....... $ 12.84
Deckhand. ... ... ... ... ... ...... $ 9.50
Fence Erector......._...._....... $ 6.95
Flagger. ... ..o aaaaaan $ 9.25
Form Setter. ... .. .. .. ... ...... $ 10.92
Guardrail erector.... .. ........ $ 9.75
Laborers:

Asphalt Rakers........_._..._. $ 10.50

Construction Workers |

(Skilled Laborers).......... $ 9.72

Construction Workers 11

(Laborers) . ... ... $ 8.40

Landscape Workers......._..... $ 8.39

Pipelayers.................. $ 9.17

Power Tool Operators........ $ 10.06
Mason

Structure. ... ... ... ... ... $ 8.65
Painter, Bridge................ $ 11.47
Painter....._ ... ... . ... ... ... $ 18.00
Plumber. ... ... ... $ 14.31
Power equipment operators:

Air Compressor Operators....$ 9.50

Asphalt Distributor

Operators. ........cccceeaan.. $ 10.76

Asphalt Paver Operators..... $ 11.97

Backhoe Operators........... $ 11.72

Bulldozer Operators,

Utility. ... . ... $ 12.71

Bulldozer Operators......... $ 11.93

Concrete Finish Machine

Operators, Utility.......... $ 11.15

Concrete Finish Machine/
Screed Operators (Bridge)...$ 13.00
Concrete Paving Machine

Operators......c.cccaaoaaan. $ 11.00
Concrete Pump Operators..... $ 8.33
Concrete Saw Operators...... $ 8.00
Crane, Derrick, Dragline
Operators........cccoacaaan. $ 14.76
Crusher Tender Operators....$ 10.35
Drill Operators............. $ 9.69
Excavator Operators......... $ 12.00
Front-End Loader Operators

2yds. &under............. $ 11.40

Front-End Loader Operators
Over 2 yds. ... $11.91



Fuel and Lubricant Service

Truck Drivers............... $
Gradall Operators........... $
Grade Checkers... ... ... ..... $
Hydro-Seeder Operators...... $
Log Skidder Operators....... $
Mechanics..... ... . ... .. .... $
Mobile Mixer Operator....... $
Motor Grader Operators

Fine Grade. ... ... ... ....... $
Motor Grader Operators

Rough Grade................ $
Oiler CGreaser............... $

Pavement Marker Operators...$
Pavement Marking Truck

Operators.........ooccooon.. $
Pavement Planing

Groundman. ....... ... ....... $
Pavement Planing
Operators........ccccouoanann $
Pipe Boring/Jacking
Machine Operators........... $
Plant Operators............. $
Roller Operators

Finish. . .. . . ... ..... $
Roller Operators

Rough. ... ..o ... $
Scraper Pan Operators....... $
Shot Blast Machine
Operators........ccceecaaan. $
Shovel Operators............ $

Slip-Form Paver Operators...$
Slurry Seal Paver

Machine Operators.......... $
Slurry Seal Paver

Truck Drivers.............. $
Stabilizer Operators........ $
Stone Spreader Operators....$

Subgrade Machine Operators..$
Tractor Operators

Crawlers. ... .. ... $
Tractor Operators
Utility. ... ... $

Transit Mix Truck Drivers...$

Trenching Machine Operators.$
Vacuum Machine Operators....$
Sheet Metal Worker............. $
Sign Erector. . ... .. .. .. ... .... $
Structural workers. .. .. ._....... $
Truck drivers:
Heavy Duty
Over 7 C.Ye oo oo cii e $
Heavy Duty

Under 7 C.y.ecm oo acaaaaa.. $

11.88
14.00

7.47
10.78
15.00
13.75
10.71

12.90
12.55
10.00

9.00

8.50
10.00
10.00

9.75
10.00

10.86

9.59
10.41

8.13
10.09
9.00

9.67

8.63
8.32
10.13
8.80

8.02

9.96
9.75
10.00
10.20

11.50
15.00
17.08
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Multi-Rear Axle............. $ 10.17
Single Rear Axle.._.._...._. $ 9.08
Tandem Rear Axle............ $ 9.25
Waterproofer. . ... ... .. .. ... .... $ 7.28
Welder. ... ... aa o $ 12.10

Unlisted classifications needed for work not included within the scope of the
classifications listed may be added after award only as provided in the labor
standards contract clauses (29CFR 5.5 (a) (1) (iD)).

In the listing above, the "'SU" designation means that rates listed under the
identifier do not reflect collectively bargained wage and fringe benefit
rates. Other designations indicate unions whose rates have been determined
to be prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:
* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on
a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries
of surveys, should be with the Wage and Hour Regional Office for the area in
which the survey was conducted because those Regional Offices have
responsibility for the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described in 2.) and
3.) should be followed.

With regard to any other matter not yet ripe for the formal process described
here, initial contact should be with the Branch of Construction Wage
Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N._W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party
(those affected by the action) can request review and reconsideration from
the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested
party"s position and by any information (wage payment data, project
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description, area practice material, etc.) that the requestor considers
relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested
party may appeal directly to the Administrative Review Board (formerly the
Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N._W.
Washington, DC 20210
4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION



FEDERAL ACQUISITION REGULATION AND
TRANSPORTATION ACQUISITION REGULATION CLAUSES

GENERAL CONTRACT REQUIREMENTS

52.223-3
Hazardous Material Identification and Material Safety
Data. (Jan 1997) Alt | (Jul 1995)

(a) "Hazardous material," as used in this clause, includes

any material defined as hazardous under the latest version
of Federal Standard No. 313 (including revisions adopted
during the term of the contract).

(b) The offeror must list any hazardous material, as defined
in paragraph (a) of this clause, to be delivered under this
contract. The hazardous material shall be properly
identified and include any applicable identification
number, such as National Stock Number or Special Item
Number. This information shall also be included on the
Material Safety Data Sheet submitted under this contract.

Material (If none, insert "None'") | Identification No.

NONE

(c) This list must be updated during performance of the
contract whenever the Contractor determines that any other
material to be delivered under this contract is hazardous.

(d) The apparently successful offeror agrees to submit, for
each item as required prior to award, a Material Safety
Data Sheet, meeting the requirements of 29 CFR
1910.1200(g) and the latest version of Federal Standard
No. 313, for all hazardous material identified in paragraph
(b) of this clause. Data shall be submitted in accordance
with Federal Standard No. 313, whether or not the
apparently successful offeror is the actual manufacturer of
these items. Failure to submit the Material Safety Data
Sheet prior to award may result in the apparently
successful offeror being considered non-responsible and
ineligible for award.

(e) If, after award, there is a change in the composition of
the item(s) or a revision to Federal Standard No. 313,
which renders incomplete or inaccurate the data submitted
under paragraph (d) of this clause, the Contractor shall
promptly notify the Contracting Officer and resubmit the
data.

(f) Neither the requirements of this clause nor any act or
failure to act by the Government shall relieve the
Contractor of any responsibility or liability for the safety of
Government, Contractor, or subcontractor personnel or

property.
(9) Nothing contained in this clause shall relieve the

Contractor from complying with applicable Federal, State,
and local laws, codes, ordinances, and regulations

Revised 11/06/06
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(including the obtaining of licenses and permits) in
connection with hazardous material.

(h) The Government's rights in data furnished under this
contract with respect to hazardous material are as follows:

(1) To use, duplicate and disclose any data to which
this clause is applicable. The purposes of this right are to-

(i) Apprise personnel of the hazards to which they
may be exposed in using, handling, packaging,
transporting, or disposing of hazardous materials;

(i) Obtain medical treatment for those affected by
the material; and

(i) Have others use, duplicate, and disclose the
data for the Government for these purposes.

(2) To use, duplicate, and disclose data furnished
under this clause, in accordance with paragraph (h)(1) of
this clause, in precedence over any other clause of this
contract providing for rights in data.

(3) The Government is not precluded from using
similar or identical data acquired from other sources.

(i) Except as provided in paragraph (i)(2), the Contractor
shall prepare and submit a sufficient number of Material
Safety Data Sheets (MSDS's), meeting the requirements of
29 CFR 1910.1200(g) and the latest version of Federal
Standard No. 313, for all hazardous materials identified in
paragraph (b) of this clause.

(1) For items shipped to consignees, the Contractor
shall include a copy of the MSDS's with the packing list or
other suitable shipping document, which accompanies each
shipment. Alternatively, the Contractor is permitted to
transmit MSDS's to consignees in advance of receipt of
shipments by consignees, if authorized in writing by the
Contracting Officer.

(2) For items shipped to consignees identified by
mailing address as agency depots, distribution centers or
customer supply centers, the Contractor shall provide one
copy of the MSDS's in or on each shipping container. If
affixed to the outside of each container, the MSDS's must
be placed in a weather resistant envelope.

(End of Clause)



52.223-9
Estimate of Percentage of Recovered Material Content
for EPA-Designated Products.
(AUG 2000)

(a) Definitions. As used in this clause— “Post consumer
material” means a material or finished

product that has served its intended use and has been
discarded for disposal or recovery, having completed its
life as a consumer item. Post consumer material is a part of
the broader category of “recovered material.” “Recovered
material” means waste materials and by-products
recovered or diverted from solid waste, but the term does
not include those materials and by-products generated
from, and commonly reused within, an original
manufacturing process.

(b) The Contractor, on completion of this contract, shall—

(1) Estimate the percentage of the total recovered
material used in contract performance, including, if
applicable, the percentage of post consumer material
content; and

(2) Submit this estimate to:

Contracting Officer
Eastern Federal Lands Highway Division
21400 Ridgetop Circle
Sterling, VA 20166.
(End of Clause)

52.248-3 -- Value Engineering — Construction.

As prescribed in 48.202, insert the following clause:
Value Engineering -- Construction (Feb 2000)

(a) General. The Contractor is encouraged to develop,
prepare, and submit value engineering change proposals
(VECP’s) voluntarily. The Contractor shall share in any
instant contract savings realized from accepted VECP’s, in
accordance with paragraph (f) below.

(b) Definitions. “Collateral costs,” as used in this clause,
means agency costs of operation, maintenance, logistic
support, or Government-furnished property.

“Collateral savings,” as used in this clause, means those
measurable net reductions resulting from a VECP in the
agency’s overall projected collateral costs, exclusive of
acquisition savings, whether or not the acquisition cost

changes.

“Contractor’s development and implementation costs,” as
used in this clause, means those costs the Contractor incurs
on a VECP specifically in developing, testing, preparing,
and submitting the VECP, as well as those costs the
Contractor incurs to make the contractual changes required
by Government acceptance of a VECP.

Revised 11/6/06

“Government costs,” as used in this clause, means those
agency costs that result directly from developing and
implementing the VECP, such as any net increases in the
cost of testing, operations, maintenance, and logistic
support. The term does not include the normal
administrative costs of processing the VECP.

“Instant contract savings,” as used in this clause, means the
estimated reduction in Contractor cost of performance
resulting from acceptance of the VECP, minus allowable
Contractor’s development and implementation costs,
including subcontractors’ development and implementation
costs (see paragraph (h) below).

“Value engineering change proposal (VECP)” means a
proposal that --

(1) Requires a change to this, the instant contract, to
implement; and

(2) Results in reducing the contract price or estimated
cost without impairing essential functions or
characteristics; provided, that it does not involve a change-

(i) In deliverable end item quantities only; or
(ii) To the contract type only.

(c) VECP preparation. As a minimum, the Contractor shall
include in each VECP the information described in
subparagraphs (c)(1) through (7) below. If the proposed
change is affected by contractually required configuration
management or similar procedures, the instructions in
those procedures relating to format, identification, and
priority assignment shall govern VECP preparation. The
VECP shall include the following:

(1) A description of the difference between the existing
contract requirement and that proposed, the comparative
advantages and disadvantages of each, a justification when
an item’s function or characteristics are being altered, and
the effect of the change on the end item’s performance.

(2) A list and analysis of the contract requirements that
must be changed if the VECP is accepted, including any
suggested specification revisions.

(3) A separate, detailed cost estimate for

(i) the affected portions of the existing contract
requirement and

(ii) the VECP.

The cost reduction associated with the VECP shall take
into account the Contractor’s allowable development and
implementation costs, including any amount attributable to
subcontracts under paragraph (h) below.

(4) A description and estimate of costs the Government
may incur in implementing the VECP, such as test and
evaluation and operating and support costs.
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(5) A prediction of any effects the proposed change
would have on collateral costs to the agency.

(6) A statement of the time by which a contract
modification accepting the VECP must be issued in order
to achieve the maximum cost reduction, noting any effect
on the contract completion time or delivery schedule.

(7) Identification of any previous submissions of the
VECP, including the dates submitted, the agencies and
contract numbers involved, and previous Government
actions, if known.

(d) Submission. The Contractor shall submit VECP’s to the
Resident Engineer at the worksite, with a copy to the
Contracting Officer.

(e) Government action.

(1) The Contracting Officer will notify the Contractor of
the status of the VECP within 45 calendar days after the
contracting office receives it. If additional time is required,
the Contracting Officer will notify the Contractor within
the 45-day period and provide the reason for the delay and
the expected date of the decision. The Government will
process VECP’s expeditiously; however, it will not be
liable for any delay in acting upon a VECP.

(2) If the VECP is not accepted, the Contracting Officer
will notify the Contractor in writing, explaining the reasons
for rejection. The Contractor may withdraw any VECP, in
whole or in part, at any time before it is accepted by the
Government. The Contracting Officer may require that the
Contractor provide written notification before undertaking
significant expenditures for VECP effort.

(3) Any VECP may be accepted, in whole or in part, by
the Contracting Officer’s award of a modification to this
contract citing this clause. The Contracting Officer may
accept the VECP, even though an agreement on price
reduction has not been reached, by issuing the Contractor a
notice to proceed with the change. Until a notice to
proceed is issued or a contract modification applies a
VECP to this contract, the Contractor shall perform in
accordance with the existing contract. The decision to
accept or reject all or part of any VECP is a unilateral
decision made solely at the discretion of the Contracting
Officer.

(f) Sharing --

(1) Rates. The Government’s share of savings is
determined by subtracting Government costs from instant
contract savings and multiplying the result by --

(i) 45 percent for fixed-price contracts; or
(ii) 75 percent for cost-reimbursement contracts.
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(2) Payment. Payment of any share due the Contractor
for use of a VECP on this contract shall be authorized by a
modification to this contract to --

(i) Accept the VECP;

(i) Reduce the contract price or estimated cost by the
amount of instant contract savings; and

(iii) Provide the Contractor’s share of savings by
adding the amount calculated to the contract price or fee.

(9) Collateral savings. If a VECP is accepted, the
Contracting Officer will increase the instant contract
amount by 20 percent of any projected collateral savings
determined to be realized in a typical year of use after
subtracting any Government costs not previously offset.
However, the Contractor’s share of collateral savings will
not exceed the contract’s firm-fixed-price or estimated
cost, at the time the VECP is accepted, or $100,000,
whichever is greater. The Contracting Officer is the sole
determiner of the amount of collateral savings.

(h) Subcontracts. The Contractor shall include an
appropriate value engineering clause in any subcontract of
$50,000 or more and may include one in subcontracts of
lesser value. In computing any adjustment in this contract’s
price under paragraph (f) above, the Contractor’s allowable
development and implementation costs shall include any
subcontractor’s allowable development and
implementation costs clearly resulting from a VECP
accepted by the Government under this contract, but shall
exclude any value engineering incentive payments to a
subcontractor. The Contractor may choose any
arrangement for subcontractor value engineering incentive
payments; provided, that these payments shall not reduce
the Government’s share of the savings resulting from the
VECP.

(i) Data. The Contractor may restrict the Government’s
right to use any part of a VECP or the supporting data by
marking the following legend on the affected parts:

These data, furnished under the Value Engineering --
Construction clause of contract DTFH71-07-C-000XX,
shall not be disclosed outside the Government or
duplicated, used, or disclosed, in whole or in part, for any
purpose other than to evaluate a value engineering change
proposal submitted under the clause. This restriction does
not limit the Government’s right to use information
contained in these data if it has been obtained or is
otherwise available from the Contractor or from another
source without limitations.

(End of Section G)




FEDERAL ACQUISITION REGULATION AND
TRANSPORTATION ACQUISITION REGULATION CLAUSES

CONSTRUCTION CONTRACT REQUIREMENTS

52.211-10
COMMENCEMENT, PROSECUTION, AND
COMPLETION OF WORK
(APR 1984)

The Contractor shall be required to (a) commence work
under this contract within (SEE SF 1442, BLOCK 11 FOR
NUMBER OF DAYS) calendar days after the date the
Contractor receives the notice to proceed, (b) prosecute the
work diligently, and (c) complete the entire work ready for
use not later than (THE TIME INDICATED IN THE
CONTINUATION OF THE SF 1442, BLOCK 11). The
time stated for completion shall include final cleanup of the

premises. (End of Clause).
52.211-12
LIQUIDATED DAMAGES--CONSTRUCTION
(SEPT 2000)

(a) If the Contractor fails to complete the work within the
time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of
(SEE SUBSECTION 108.04 OF THE FP-96 AND/OR
SPECIAL CONTRACT REQUIREMENTS FOR
AMOUNT) for each calendar day of delay until the work is
completed or accepted.

(b) If the Government terminates the Contractor's right to

proceed, liquidated damages will continue to accrue until the

work is completed. These liquidated damages are in addition

to excess costs of repurchase under the Termination clause.
(End of Clause)

52.211-18 -- Variation in Estimated Quantity.

As prescribed in 11.703(c), insert the following clause in
solicitations and contracts when a fixed-price construction
contract is contemplated that authorizes a variation in the
estimated quantity of unit-priced items:

Variation in Estimated Quantity (Apr 1984)
If the quantity of a unit-priced item in this contract is an
estimated quantity and the actual quantity of the unit-priced
item varies more than 15 percent above or below the
estimated quantity, an equitable adjustment in the contract
price shall be made upon demand of either party. The
equitable adjustment shall be based upon any increase or
decrease in costs due solely to the variation above 115
percent or below 85 percent of the estimated quantity. If the
quantity variation is such as to cause an increase in the time
necessary for completion, the Contractor may request, in
writing, an extension of time, to be received by the
Contracting Officer within 10 days from the beginning of the
delay, or within such further period as may be granted by the
Contracting Officer before the date of final settlement of the
contract. Upon the receipt of a written request for an
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extension, the Contracting Officer shall ascertain the facts

and make an adjustment for extending the completion date

as, in the judgement of the Contracting Officer, is justified.
(End of Clause)

52.236-1
PERFORMANCE OF WORK BY THE
CONTRACTOR.

(Apr 1984)

The Contractor shall perform on the site, and with its own

organization, work equivalent to at least @ percent of the
total amount of work to be performed under the contract.
This percentage may be reduced by a supplemental
agreement to this contract if, during performing the work,
the Contractor requests a reduction and the Contracting
Officer determines that the reduction would be to the
advantage of the Government.

(End of Clause)

52.236-4
PHYSICAL DATA
(APR 1984)

Data and information furnished or referred to below is for the
Contractor's information. The Government shall not be
responsible for any interpretation of or conclusion drawn from
the data or information by the Contractor.

(@) The indications of physical conditions on the drawings
and in the specifications are the result of site investigations
(SEE CONTINUATION OF SF 1442, BLOCK 9).

(b) Weather conditions: CONTACT LOCAL OFFICE
OF NATIONAL WEATHER SERVICE, U.S.
DEPARTMENT OF COMMERCE.

(c) Transportation facilities: N/A

(d) Other Information: SEE CONTINUATION OF SF
1442, BLOCK 9.
(End of Clause)

(End of Section H)
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FEDERAL HIGHWAY ADMINISTRATION
EASTERN FEDERAL LANDS HIGHWAY DIVISION

LIBRARY OF SPECIFICATIONS (LOS)
TO
FP-03

FEDERAL HIGHWAY ADMINISTRATION
EASTERN FEDERAL LANDS HIGHWAY DIVISION
SPECIAL CONTRACT REQUIREMENTS
Project PRA-FRSP 11(1), 19(1), ETC. Fredericksburg and Spotsylvania National
Military Park

The following Special Contract Requirements amend and supplement the Standard
Specifications for Construction of Roads and Bridges on Federal Highway Projects (FP-

03) U.S. Customary Version, U.S. Department of Transportation, Federal Highway
Administration.
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Section 101.—TERMS, FORMAT, AND DEFINITIONS
101.01. Delete the last paragraph.
101.03(a). Add the following:

IPCEA - Insulated Power Cable Engineers Association

Section 102.—BID, AWARD, AND EXECUTION OF CONTRACT
102.04. Add the following:

Furnish documentary evidence as to the ownership and value of the assets pledged in
support of the bond and details of the security interest in the assets by the individual
sureties for the apparent low bidder within 14 calendar days after the opening of bids.
Failure to submit evidence within the time required will be grounds for declaring the
surety unacceptable.

In addition, the CO may, after reviewing the Affidavit of Individual Surety and
documentary information on the security interest and the assets pledged, by certified mail
to the surety's business or residence address (as shown on the bond), request the surety to
provide further information and/or documents with respect to any of the documents
provided. The CO may require such information to be furnished under oath. Failure of
the surety to accept such mail, or failure of the surety to respond with the requested
information or documents within 7 business days of receipt of the request, will be cause
for rejection of the surety.

These requirements are in addition to the requirements in FAR Subpart 28.203, except
where in conflict with the requirements in the FAR, in which case the FAR controls.

102.06. Add the following after the last paragraph:

Submit the documentary evidence for individual sureties at the same time as the Affidavit
of Individual Surety and security interest in assets pledged. A Contractor submitting an
unacceptable individual surety in satisfaction of a performance or payment bond before
the issuance of the Notice to Proceed will be permitted one opportunity to substitute an
acceptable surety or sureties within 7 business days of receipt of notification that the
surety is unacceptable.

The Government's right to direct the substitution of sureties to ensure the continuing
acceptability of the bonds during the performance of the Contract according to FAR
Clause 52.228-2, Additional Bond Security, is not restricted.
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These requirements are in addition to the requirements in FAR Subpart 28.203, except
where in conflict with the requirements in the FAR, in which case the FAR controls.
Section 104.—CONTROL OF WORK
104.03(a). Add the following to the third paragraph:
Drawings will be reviewed in the order they are received.
104.03(b). Add the following after 104.03(b):
(c) As-built working drawings. Furnish 2 sets of as-built working drawings. The
Government will provide 2 sets of contract drawings to be used exclusively for recording
the as-built details of the project.
Keep the as-built working drawings current on a weekly basis and have at least 1 set
available on the jobsite at all times. Accurately and neatly record changes from the
contract plans, which are made in the work, or additional information, which might be
uncovered in the course of construction, as they occur by means of details and notes.
Maintain a log of all changes made to the as-builts, and monthly, at the estimate
cutoff date, make the as-builts and log available for review by the CO.
Note all additions or revisions to the location, character, and dimensions of the
prescribed work shown on the contract drawings. Line out all details shown that are
not applicable to the completed work. Use the red-line process (red pencil or red ink)
to record on the working and final as-built drawings, as a minimum, but not limited
to, the information described below:
(1) Typical section(s)
(a) Revisions in dimensions; and
(b) Revisions in materials.
(2) Plan and profile
(a) Plan
(1) Revisions to the alignment;
(2) Changes in the construction limits;

(3) Revisions in location, type, and grade of road approaches;

(4) Location and type of utilities;
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(5) Location, size, and type of underdrains;
(6) Skew of culverts;
(7) Channel changes;
(8) Location of monuments and permanent references;
(9) Elevations for all aerial and underground crossings of utilities; and
(10) Location, length, and type of fencing.
(b) Profile
(1) Revisions to grades, elevations, and stationing of intersection PIs;
(2) Equations;
(3) Culvert diameter, length, type, and stationing;
(4) Length of culvert extension. and length of existing culvert;
(5) Location, length, stationing, and type of retaining walls; and
(6) Location, length, stationing, and end treatment of guardrail.
(3) Miscellaneous
(a) Revisions to parking areas or turnouts;
(b) Final location, type and length of curbs, sidewalks, etc.;
(c) Fencing type and limits; and
(d) Landscaping and planting
(4) Special Contract Procedures

(a) Method of excavation, concrete placement, girder erection, structure
repairs, etc

Prepare final as-built drawings after the completion of each definable feature of work
as listed in the Contractor Quality Control Plan (Foundations, Utilities, Structural
Steel, etc., as appropriate for the project). The as-built working drawings and final
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as-built drawings will be jointly reviewed for accuracy and completeness by the CO
and the Contractor prior to submission of each monthly pay estimate.

If the monthly review finds that the Contractor is not maintaining the as-builts,
payment of the Contractor's invoice will be withheld until the as-builts are brought up
to date.

If the Contractor fails to maintain the working and final as-built drawings as specified
herein, the CO will deduct from the monthly progress payment an amount
representing the estimated cost of maintaining the as-built drawings. This deduction
shall be a minimum of 5 percent, but no greater than 15 percent, of the payment to
date request, and will be in addition to any retainage or other withheld funds. This
monthly deduction will continue until an agreement can be reached between the
Contracting Officer and the Contractor regarding the accuracy and completeness of
updated drawings.

Furnish the as-built working drawings to the CO before the final inspection. Correct
all details found during the final inspection that are not shown on the as-built
drawings and return to the CO within 5 working days for approval.

No direct payment will be made for maintaining and furnishing as-built working
drawings.

104.05. Add the following:

When hauling on National Park Service roads, do not exceed the following load
restrictions:

Single Units Gross Vehicle Weight - pounds
2 axles 40,000
3 axles 48,000
4 or more axles 52,000

Combination Units

3 axles 57,000
4 axles 62,000
5 or more axles 66,000

Where the ground is saturated with water or during periods of freezing and thawing, the
CO may impose further load restrictions or suspend hauling.
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Operate loaded vehicles hauling material at speeds not exceeding 40 mph or posted speed
limit, and spaced at 500 feet minimum intervals. Do not exceed 25 mph or posted speed
limit or operate more than one loaded hauling vehicle at one time on a bridge.
Section 105.—CONTROL OF MATERIAL
105.02(b). Add the following:
If any material is to be excavated from any material source outside the construction
limits, other than commercially operated sites, before work begins provide a
certification from the State Historic Preservation Officer or Indian Tribal Council, if
applicable, stating:
(1) That a cultural resource survey (a survey for historical sites and
archeological remains) has been performed at the proposed site,

and

(2) That no significant cultural resources exist in the area that will be
disturbed by the Contractor.
Section 106.—ACCEPTANCE OF WORK
106.03. Delete the first sentence of the second paragraph and substitute the following:
Other than references in or to the FAR or Federal Law, when these Standard
Specifications or Supplemental Contract Requirements reference certifications;
certificates; or certified documents, equipment, or individuals, these references are not
certifications under Section 4301 of Public Law 104-106, National Defense
Authorization Act for Fiscal Year 1996.
106.05(a) Add the following:
At the Preconstruction Conference, the Government will provide a copy of the computer
program "QL-PAY," along with instructions. QL-Pay is a Windows based program that
computes the quality levels and pay factors as described in this Subsection.
Section 107.—LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC
107.01. Add the following:

The following permits may be required for this project:

1. Water Quality Permit



2. Hazardous Waste Permit
3. Disposal Permit or Agreement

This list of permits may not be all inclusive of those required for construction. No time
or damages, including impact damages, will be allowed for failure to obtain necessary
permits or agreements. Provide copies of these permits and agreements upon request.

107.01. Delete the second sentence of the third paragraph and substitute the following:

Obtain all additional permits or agreements and modifications to Government-obtained
permits or agreements that are required.

107.02. Add the following after the third paragraph:

For the full duration of construction, protect the existing trees that are tagged by the CO
in the following manner:

(a) Install and maintain a 4-foot high wood slat fence with steel posts around the
perimeter of the root protection area, per Subsection 619.06. The root protection area
is defined as an area equal to 10 feet outside the dripline.

(b) All construction which takes place within the root protection area must be
approved by the CO. Do not store or locate construction materials, vehicles, staging
areas, topsoil, disposal areas, or trailers within the root protection area. Protect the
area from flooding, erosion, sedimentation, and potentially harmful materials through
run-off or spillage.

(c) Remove all tree protection prior to final acceptance.
107.02. Add the following after the sixth paragraph:

Notify the CO in writing at least 48 hours in advance of any scheduled utility shutdown,
investigation, and /or related work.

107.02. Add the following:

Since the project is located in a National Military Park, artifacts of historic significance
may be encountered. When artifacts of historic significance are encountered, suspend
operations in accordance with this Section.

107.05. Add the following after the second paragraph:

Submit all claims to the insurance company for investigation, regardless of deductible,
unless the Contractor has chosen to pay the claim directly. Provide the results of any
investigations and subsequent actions to the CO within 1 week of receipt from the
insurance company or of action. Determination by the insurance company that the claim
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is not covered by the policy is not an adequate basis for the Contractor to fail to meet its
obligations under the requirements of this Section.

107.10. Add the following:

The project lies within the boundaries of a National Park. Maintain all equipment, office,
and material staging or repair areas in a neat and orderly condition at all times. Store all
fuel and oil in accordance with all applicable federal, state, and local regulations. Clean
up fuel and oil spills immediately and dispose of contaminated material in a manner
consistent with all environmental regulations. Immediately notify the Park
Superintendent of any spills that have occurred. The Contractor’s personnel are strictly
prohibited from depositing trash or construction debris within areas of the project or
within the park boundaries, unless in Contractor furnished trash bins located in the
staging area.

107.11. Add the following:
Confine all operations to work limits of the project. Prevent damage to natural and
cultural surroundings. Any damaged areas, monuments, historical markers, trees, or

plants will be repaired and/or replaced by the Contractor at no expense to the
Government.

Section 108.—PROSECUTION AND PROGRESS
108.01. Add the following:
Construction operations are limited as follows:
No work will be permitted on Sundays or National legal holidays.
Paving operations will not be permitted between December 1% and February 28"
Anderson Drive from East Angle Drive to Site 5 (Sta. 80+00+/- to 95+98) and East
Angle Drive can be closed to traffic during project work. Maintain at least one lane of
traffic on Anderson Drive from Bloody Angle to East Angle Drive, Gordon Drive,
Burnside Drive and Grant Drive during construction operations.
The Fredericksburg Visitor Center Parking Area must remain open at all times between
Memorial Day and Labor Day weekends. The Contractor may close the parking area at
other times and must make every attempt to perform pavement removal operations in one

continuous operation.

Spotsylvania and Wilderness Parking Areas can be closed to traffic during construction.
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Public access to half of the parking spaces at the Chancellorsville Visitor Center Parking
Area must remain open during construction, unless approved in advance by the CO. If
approved, only short-term closures will be allowed.

Under Option B, maintain one lane of traffic on Hancock Road at all times.

Concrete trucks will not be allowed to clean or waste concrete on Government property.

Section 109.—MEASUREMENT AND PAYMENT

109.08(b). Add the following:

Submit invoices by the 7th day after the closing date. Invoices received after the 16th
day following the closing date will not be accepted for payment processing that
month. Include late, unprocessed invoice submittals in the following month’s
invoice.

109.08(c). Add the following:
The government’s designated billing office is:

Federal Highway Administration

Eastern Federal Lands Highway Division
Loudoun Tech Center

21400 Ridgetop Circle

Room 200

Sterling, Virginia 20166-6511

ATTN: CONSTRUCTION DIVISION

Section 152.—CONSTRUCTION SURVEY AND STAKING

152.02. Add the following:

The government has wheel-stationed the centerline for Grant Drive (Route 11), Anderson
Drive (Rte. 19), Gordon Drive (Rte. 20), and Burnside Drive (Rte. 22), with painted
stationing on the ground at least every 100 feet. The government staked the proposed
centerlines at Site 1 (Spotsylvania Parking — Rte. 912), Site 2, Site 3, Site 4 & Site 6, as
shown in the Plans. The centerline for Hancock Road (Option B) was not marked on the
ground, however, the work will proceed from Brock Road to the Park Boundary on
Hancock Road (the distance of work was approximated from maps to be 2,365” +/-).

152.03. Delete the text of paragraphs (h), (i), (j), and (k).

152.03(a). Add the following:
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Set benchmarks (at least every 1,000 feet of roadway). Replace any missing control
points.

152.03(1)(9) and (10). Delete the subsections and replace with the following:

(9) Traffic control (both permanent and temporary) signs, signals, markings,
delineators, object markers, etc.

152.03(l). Add the following:

(10) Excavation limits for various drainage, walls, structures, and other pertinent
items

(11) Sidewalk

(12) Curb

(13) Bollards

Section 154.—CONTRACTOR SAMPLING AND TESTING
154.03. Add the following:

Furnish test results to the CO immediately after completing the test. The requirements
for furnishing test results do not include sample aging or curing time; therefore, reporting
times will be extended accordingly.

Submit proposals for using alternate AASHTO or State approved test methods in writing
for approval. Alternate methods may be allowed based on documented equivalence to
the method specified.

154.04. Add the following:

On a weekly basis, submit a copy of all current Contractor test results and pay factor
calculations based on those tests for items accepted under Subsection 106.05. When
large quantities are produced, calculate pay factors as soon as possible. Use this
information to make any necessary adjustments to operations to achieve acceptable pay
factors. The Government may use the Contractor's test results to determine final pay
factors for acceptance according to Subsection 154.05.

Section 155.—SCHEDULES FOR CONSTRUCTION CONTRACTS

155.02. Add the following after the third paragraph:
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155.02A Weather Delays.
(a) Weather Delay Definitions.

(1) Reasonably Predictable Weather. The number of workdays that can
expected to be lost in any month due to rainfall based on 10-year historical
weather data.

(2) Rain Day. A potentially lost workday on which rainfall is equal to or greater
than 0.10 inches.

(3) Drying Day. A work day(s) immediately following a rainfall equal to or
greater than 1.00 inch which is potentially lost because of wet ground conditions.

(4) Workday. A day not excluded from work by Section 108 of the Special
Contract Requirements.

(5) Unusually Severe Weather. When the number of Actual Workdays Lost is
greater than the calculated Total Lost Days for the month in question.

(b) Reasonably Predictable Weather. Determine Reasonably Predictable Weather
for this contract by completing Table 155-1. Calculate data for Table 155-1 as
follows:

(1) Using the last 10 years of historical weather data from the nearest NOAA
weather data collection station, compute the average number of workdays lost
(rain days plus drying days) for each month and the standard deviation from the
average. Add the average number of workdays lost to the standard deviation.

(2) The Total number of Lost Days (Average Workdays Lost plus 1 Standard
Deviation, rounded to whole days) will be considered normal for each month.

(3) Submit a completed Table 155-1 with the initial construction schedule.

(c) Unusually Severe Weather Under FAR Clause 52.249-10, Default (Fixed-Price
Construction), the Contractor can request time for a delay due to Unusually Severe
Weather.

The number of Actual Workdays Lost is calculated by first totaling the actual Rain
Days plus the actual Drying Days occurring in the month in question. From this total,
deduct any workdays meeting the following conditions:

(1) The Rain Day or Drying Day occurred on a non-work weekday such as a
holiday.
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(2) Rainfall occurred at a time when no weather dependent work was in progress
or occurred during planned or unplanned shutdowns due to other circumstances
such as equipment failure, strikes, material supplies, delays, etc.

(3) The Contractor was still working or able to work on weather dependent
activities to the extent that less than 50 percent of the workday was lost due to
weather.

If the net number of Actual Workdays Lost is greater than the Total Lost Days, then
Unusually Severe Weather occurred during the month in question.

(d) Time Adjustments for Rain Delays. If the net number of Actual Workdays
Lost to rain is less than the Total Lost Days for the month in question, no time
adjustments will be made. If the net number of Actual Workdays Lost is more, then
an excusable time extension may be granted. The Contractor must submit a Weather
Time Impact Analysis supporting any alleged delays due to Unusually Severe
Weather.

(e) Delays Due To Other Weather Conditions. Delays due to other unusually
severe weather conditions (snow, extreme cold or heat, high winds, etc.) must be
supported with a Weather Time Impact Analysis using historical weather data.
155.02. Delete the last paragraph and substitute the following:
The Construction Contract Time shown on the construction schedule for contract
completion or for any interim completion dates shall be the calendar dates established in
the contract.

155.04. Add the following to the first paragraph:

For a computer-generated CPM, use Primavera software or software that is file-
compatible with Primavera.

Add the following at the end of the Subsection:
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TABLE 155-1

Location of NOAA Data Collection Station
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Data Years (10-year history): 19  through 20

REASONABLY PREDICTABLE WEATHER

MONTH

AVERAGE WORKDAYS
LOST

STANDARD
DEVIATION

TOTAL LOST
DAYS

JANUARY

FEBRUARY

MARCH

APRIL

MAY

JUNE

JULY

AUGUST

SEPTEMBER

OCTOBER

NOVEMBER

DECEMBER

Section 156.—PUBLIC TRAFFIC

156.03. Add the following:

Hauling will only be permitted from the nearest point of public access to the work site.
Minimize hauling over completed pavement.

156.04. Add the following:

(F) Ensure that all drains and inlets within the project limits are fully functional
throughout the duration of the project.

156.06(b). Delete the second sentence and substitute the following:
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For shoulder drop-offs in excess of 3 inches, provide a 1V:3H fillet with “Low
Shoulder” warning signs.

156.06(i) Delete the text and substitute the following:

(i) Limit construction caused delays to public traffic to a maximum of 15 minutes per
passage through the project.

156.07. Delete the Subsection and substitute the following:

156.07 Nighttime Operations. Nighttime operations are not permitted. Perform
construction operations during the hours of daylight (Y2 hour after sunrise to ¥z hour
before sunset).

156.08. Delete the second sentence of the first paragraph and substitute the following:

The traffic safety supervisor may be the superintendent.

Section 201.—CLEARING AND GRUBBING
201.03. Add the following:
Since the project is located in a National Military Park, artifacts of historic significance
may be encountered. When artifacts of historic significance are encountered, suspend
operations in accordance with this Section.
Section 203.—REMOVAL OF STRUCTURES AND OBSTRUCTIONS

203.05(b). Delete the Subsection and substitute the following:

(b) Burn. Burning is prohibited. Dispose of material according to Subsection
203.05(a).

203.05(c). Delete the Subsection and substitute the following:
(c) Bury. Burying debris is prohibited. Dispose of material according to Subsection
203.05(a).
Section 204.—EXCAVATION AND EMBANKMENT
204.13(d). Add the following:

Flush the exposed faces of rock embankment with soil conserved from the
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excavation.

Section 301.—UNTREATED AGGREGATE COURSES
301.03. Add the following after the second paragraph:

Submit the representative 300-pound sample to the EFLHD Central Laboratory in
Sevierville, Tennessee.

301.03. Add the following:
If an alternate State gradation is produced as provided in Subsection 703.05, notify the
CO in writing. If the target values with respect to the State gradation are not identified,
they will be the midpoint of the allowable State specification band.

Section 401.—SUPERPAVE HOT ASPHALT CONCRETE PAVEMENT
401.01. Add the following:
Asphalt binder is designated as performance grade PG 64-22.
401.03. Add the following:
At the option of the contractor, a State Highway Department Superpave Hot Asphalt
Concrete mixture may be submitted for approval that has the same nominal maximum
size aggregate size, traffic level (design ESAL), and asphalt binder grade as specified.
401.03(a). Delete the first sentence and substitute the following:

Do not use mixes with over 15 percent recycled asphalt pavement in the top lift.

401.03(b). Add the following:

For State Department of Transportation mixes, submit a job-mix formula that is currently
approved and has been tested by the State within a year of the date of intended use.
Include documentation from a State highway official certifying that it is an approved
State mix.

401.03(b). Add the following:
For percentages of recycled asphalt pavement greater than 15 percent, the contractor

must submit a quality control plan showing sufficient control of the recycled asphalt
pavement.
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Submit all materials and information to the EFLHD Central Laboratory in Sevierville,
Tennessee.

401.03(c). Add the following:

Allow a minimum of 21 calendar days for verification of each job-mix formula after
receipt of all materials and information at the EFLHD Central Laboratory.

401.13. Add the following:
Begin paving operations at the furthest location from the asphalt plant and proceed
towards the plant.
Section 502.—RIGID PAVEMENT RESTORATION
502.06(a). Delete the first two sentences and substitute the following:
The CO will inspect joints in the existing concrete pavement at the Fredericksburg
Visitor Center Parking Area after removal of the existing asphalt overlay and will

designate those joints or cracks to be cleaned and sealed.

Clean expansion joints to a depth of 2 inches. Clean longitudinal joints and transverse
joints to a depth of 1.5 inches.

Fill designated joints and cracks 0.75 inches or less in width with a poured joint filler.

Fill joints and cracks over 0.75 inches in width with a sand-asphalt mixture. Reseal
joints immediately after cleaning.

Section 601.—MINOR CONCRETE STRUCTURES
601.03. Delete the first sentence and substitute the following:
Conform to Table 601-1 or furnish a concrete mix used locally by either a Federal or
State agency for the construction of minor concrete structures, that also meets the
minimum 28-day compressive strength requirement of Table 601-1.
601.03(i). Add the following:
Concrete for curb and designated sidewalk will be medium-brown in color. Curb color

samples must be approved by the CO prior to any work. Construct 3 curb test panels with
3 different concrete colors for CO’s approval.
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Section 602.—CULVERTS AND DRAINS
602.03. Add the following:
Furnish culvert pipe from the following groups:
Reinforced concrete pipe, Class (Class I1)
Section 607.—CLEANING, RECONDITIONING, AND REPAIRING EXISTING
DRAINAGE STRUCTURES
607.02. Add the following:
Provide f_or the control and disposal of any accumulation of water that interferes with
construction.
Section 608.—PAVED WATERWAYS
608.11. Add the following:

Measure drainage chutes by the each.

Section 609.—CURB AND GUTTER
609.10. Add the following:

Measure curb height transition sections as curb.

Section 615.—SIDEWALKS, DRIVE PADS, AND PAVED MEDIANS
615.01. Add the following after the second paragraph:

This work also consists of aggregate sidewalks (recycled waste stream rubber walks)
constructed in accordance with Detail E615-A of the Plans and this Section. Material for
this sidewalk will consist of Rainbow Turf ® jungle theme material (colored rubber
product produced from recycled waste stream rubber) as shown at:
http://www.rainbowturfproducts.com/rainbow_turf_mulch.htm, or of approved
equivalent. The color of the sidewalk will match the current installation at the
Fredericksburg Visitor Center. Mix with binder and pour the aggregate into place in
accordance with the product website. Call the company at 888-653-7529 to order the
product.
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615.02. Add the following:
Recycled waste stream rubber
Rainbow Turf Mulch as manufactured by Rainbow Turf Products, 109 E. 17th Street, St.

Cloud, FL 34769, 407-957-9499, FAX: 407-957-9599, toll free: 1-888-653-7529, email:
info@rainbowturfproducts.com or approved equal.

615.03. Add the following:
When placing aggregate sidewalks (recycled waste stream rubber walks), use lightweight
hauling equipment. Exercise care in using equipment, avoiding damage to adjacent plant
and tree growth. Place aggregate sidewalks (recycled waste stream rubber walks) as
recommended by manufacturer.
Section 624.—TOPSOIL

624.04. Add the following after the second paragraph:
Where topsoil will be placed on slopes on which the character of the subsoil will not
blend with the topsoil, work the topsoil into the subsoil to eliminate any slip-plane
between the two materials and leave a sufficient cover of topsoil to ensure germination of
the seed.

Section 625.—TURF ESTABLISHMENT
625.01. Add the following:
The work does not include areas previously protected by soil erosion control measures
according to Section 157, and upon which permanent suitable vegetation has started
growth.
625.07. Add the following:

Apply seed at the rates for each season as follows:

Seeding Seasons and

Name of Seed Rates (pounds per acre)
Hard fescue-variety Serra 80 Ib
Tall fescue-variety Winning Colors* 27 b

Total Seed 107 Ib per acre
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*Winning Colors is distributed by Lebanon and contains Master Pieces, Picasso, and
Rembrandt.

625.08. Add the following:

Use straw mulch.

625.08. Add the following:

Apply mulch at the following rates:

Mulch Rate (pounds per acre)
Straw 5,000 (1to 2 inch mat)

Section 627.—SOD

627.03. Add the following:

Furnish Tall Fescue, Kentucky 31 sod.
Lay sod between April 1 and September 30.
627.05. Delete the last sentence of the first paragraph and substitute the following:
Grade the finished surface of the sod bed to a smoothness comparable to results obtained
by hand raking, leaving it clean and free of stones over 1 inch in size, sticks, stumps,
other debris and depressions that might interfere with proper placement or subsequent
growth.
Apply fertilizer and agricultural limestone at the same rates specified in Section 625.
627.06. Add the following:
Thoroughly water the sod, immediately after installation, to a depth of 4 inches.
627.10. Add the following:
Sod will be subsidiary to the paved waterway pay item and will not be paid for separately
under this contract.

Section 633.—PERMANENT TRAFFIC CONTROL

633.01. Delete the second paragraph and substitute the following:
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Sign panels are designated as aluminum.
633.03. Add the following after the first sentence:

Furnish signs also meeting the requirements of the National Park Service Sign Manual,
revised January 1988. Provide NPS Modified Clarendon lettering for NPS guide signs.

633.03. Add the following:

Paint supports, backs and edges of sign panels with Benjamin Moore, Moorgard, exterior
latex low luster paint, Federal Standard 595B Color No. 20059 (brown), or approved
equal.

Furnish aluminum sign panels.

Furnish wood posts.

Section 634.—PERMANENT PAVEMENT MARKINGS
634.03. Add the following to the first paragraph:

Place traffic markings before a winter suspension of paving operations.

Section 635.—TEMPORARY TRAFFIC CONTROL
635.03. Add the following:

For all signs and other devices requiring orange color, use fluorescent red-orange or
fluorescent yellow-orange color with Type 111 or higher retroreflective sheeting.

635.03(i). Add the following:

Submit a certification that the devices have been successfully crash tested to meet the
requirements of NCHRP 350 and/or have been accepted by the FHWA.

635.07. Delete the last sentence and substitute the following:

Remove or completely cover all unnecessary signs, or signs that conflict with the
construction signing or Traffic Control Plan. Cover signs that are not removed so that no
part of the covered sign is visible to traffic. Provide sign covers for temporary signs
meeting the following requirements:

a) Large enough to completely cover the sign.
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b) Easy to attach to and remove from the sign without damaging the sign face. Do
not use adhesives, glues, tapes, or mechanical fasteners that mar the sign face.

c) Black, non-reflective, and opaque.

d) Made of plywood (minimum of 3/8-inches thick), aluminum (minimum of 0.040
inches thick), or sheet metal of a sufficient thickness that the covering will not be
lifted, bent or damaged by wind.

e) Durable enough to resist deterioration due to weathering and atmospheric
conditions for the duration of the project.

Section 636.—SIGNAL, LIGHTING, AND ELECTRICAL SYSTEMS

636.01. Add the following:

This work includes the installation of traffic detector systems, which will perform the
following:

1. Performs vehicle traffic counts
2. Interfaces with operating and reporting software

636.02. Add the following:
Furnish rigid galvanized steel conduit for conduits serving the traffic detector systems.

636.02. Add the following:

Granular Backfill 703.03

Traffic Counter 721.AA
Traffic Counter Reporting Software 721.AB
Traffic Counter Cabinet 721.AC

Furnish type THWN Class B #14 AWG minimum, 600 Volt stranded single copper
conductor, IPCEA Standard 861-401 with UL label. Furnish wire with a uniform
thickness of insulation, which is moisture and heat resistant to 250 °F.

Furnish shielded twisted pair, size No. 14 minimum, copper lead-in cable.
Furnish a traffic counter meeting the characteristics described in Subsection 721.AA.
Furnish loop detectors as shown in the plan drawings or as directed by the CO. Mount the

counter cabinet to the gate rest post as shown in the plan drawings.

636.02. Add the following:
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Provide equipment for the system consisting of the following items and quantities:

ltem Quantity

Traffic Counter 1EA

Traffic Counter Cabinet 1EA

Traffic Counter Reporting Software 1 EA (CD-ROM)
1-inch Diameter Galvanized Steel Conduit IS5LNFT

Loop Detectors (#14 Twisted Pair Lead-in Cable) *

* Provide enough loop wire to construct a mimimum 6° X 6” detector as shown in
the plan drawings.

Note: These quantities are in addition to those specified under individual pay items.
636.04: Delete the second paragraph and substitute as follows:

Fourteen (14) working days prior to installing traffic detector system, submit a list of
proposed equipment and material for the traffic detector system. Include manufacturer’s
name, size, and identification number of each item. Supplement the list with shop,
drawings, cut sheets, manuals, wiring diagrams and schematics of adequate detail to
demonstrate compliance with the contract documents.

636.05. Add the following:

Install conduits a minimum of 2-feet below finished grade, except as noted in the plan
drawings. At reconstruction areas, install conduit prior to placing proposed pavement
structure.

636.05. Add the following:

Bond ends of conduits together using a method in compliance with Article 250 of the
National Electric Code. Cap all conduits until terminated in an enclosure or cabinet or
cables are installed. Place backfill in layers not to exceed 4-inches in thickness and
compacted with mechanical tampers or other approved mechanical compactors as
directed. Provide backfill material that consists of suitable granular material.

Install pull boxes flush with the shoulder surface. Restore the disturbed area around the
pull box and conduit installations.

Complete the installation of all loops, conduits, and pull boxes at one location before
moving to another location.

Install 1-inch diameter galvanized steel conduit under the shoulder from the end of the
saw cut to the counter cabinet. Install a bushing on the conduit stubout to prevent damage
to loop lead-in wires. Make bends in conduit without kinking, flattening or appreciably
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reducing the internal diameter of the conduit. Use hydraulic or power pipe bender, or
template for all bends. Apply conductive compound on all threaded ends.

Install the conduit in a direct line with the loop saw cut so that the wires entering the
conduit will not be bent. Stubout conduit at a depth that will permit a minimum of 2-
inches of cover on top of the conduit when installed. The cover over the conduit shall be
the same material used to seal the sawcut.

636.07. Delete the last sentence of the sixth paragraph and substitute the following:

Replace the loop if the Megger reading is less than 10 Meg ohms or the inductance is less
than 60 microhenries or more than 100 microhenries.

636.07. Add the following:
Sawcut loops into pavement base course prior to placing pavement surface course.

Furnish and install the lead-in cable in the conduit from the stubout with sufficient length
to reach the future counter cabinet. Secure the lead-in cable and cap the T-section end.
Splice each loop to an individual lead-in cable.

Install traffic counters and connect to loops according to the manufacturer's
recommendations. Connect new loops to existing traffic counters in accordance with the
manufacturer's recommendations.

(a) Cabinet Post (Gate Rest Post)
Mount counter cabinet to the metal gate post as shown in the plan drawings.

(b) Traffic Counter Station

Cabinet locations shown on the plans may be changed to fit field conditions as directed
by the CO. Mount counter station cabinet on post as shown in the plan drawings. Install
all conduits between devices mounted on post as shown in the plan drawings.

Paint all exposed cabinets, conduit and attachment hardware Benjamin Moore, Moorgard,
exterior latex low luster paint, Federal Standard 595B Color No. 20059 (NPS Brown), an
example for which will be provided by the CO and touch up all surfaces factory painted
NPS Brown that were scratched, chipped or damaged during shipping or installation. Do
not paint the following items:

1. Code required labels such as Underwriters Laboratories.

2. ldentification, performance rating, name or nomenclature plates of mechanical or
electrical fire equipment.

3. Operating or moving parts of operating units or mechanical and electrical
equipment such as: solar panels and, radio antennas.
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Perform surface preparation and painting methods as follows:
1. Comply with the manufacturer’s recommendations as to environmental conditions
under which paint and finishes may be applied, and the following:
e Do not apply paints in rain, snow, or mist, or when relative humidity
exceeds 85 percent; or to damp or wet surfaces unless otherwise permitted
by the manufacturer’s printed instructions.

e Apply solvent base paint only when temperature of surfaces to be painted
and surrounding air temperatures are between 45°F and 95°F, unless
otherwise permitted by the manufacturer’s printed instructions.

e Apply water-base paint only when temperature of surfaces to be painted
and surrounding air temperatures are between 50° F and 90° F, unless
otherwise permitted by the manufacturer’s printed instructions.

e Apply paint to ferrous and non-ferrous metal surfaces only when the
surface temperature is at least 5°F above the dewpoint.

e Do not commence work when the National Weather Service forecasts
precipitation that would commence prior to or within two hours after
completion of such procedures and application of paint.

2. Provide a paint system including all primers and undercoats produced by the same
manufacturer as the topcoat.

3. Store materials not in actual use in tightly covered containers at a minimum
ambient temperature of 45°F in a well-ventilated area. Maintain containers used in
storage of coatings in a clean condition, free of foreign materials and residue.
Protect from freezing where necessary. Keep storage area neat and orderly.
Remove oily rags and waste daily. Take all necessary precautionary measures to
ensure that Workmen and Work areas are adequately protected from fire hazards
and health hazards resulting from handling, mixing and application of materials.
Provide paint ready mixed to approved color.

4. Construction site tinting is prohibited.

5. For previously painted surfaces and shop painted surfaces requiring field top
coating, glossy surfaces (Greater than 50 units @ 60°) are to be dulled using a 120
grit or greater (finer) grade sandpaper.

6. Thoroughly clean and remove all dust, oil, grease and other contaminants from
surfaces to be painted. Schedule cleaning and painting so that contaminants from
cleaning process will not fall onto wet, newly-painted surfaces.
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7. Prepare aluminum surfaces as follows:
Clean surfaces of oil, grease, dirt, and other foreign substances. Take care not to
damage the aluminum. Use solvent cleaning in accordance with SSPC (Society
for Protective Coatings) - SP1 Solvent Cleaning.

8. Apply paint in accordance with the manufacturer’s directions. Adhere strictly to
the manufacturer’s recommendations for cure time, temperature and humidity
conditions and recoat times.

e Apply each coat at proper consistency

e Apply additional coats when undercoats, stains, or other conditions show
through topcoat of paint until paint film is of uniform finish, color and
appearance. Give special attention to ensure that surfaces, including edges,
corners, crevices, welds, and exposed fasteners receive a dry film
thickness equivalent to that of flat surfaces.

e Apply paint to surfaces that have been cleaned, pretreated or otherwise
prepared for painting as soon as practicable after preparation and before
subsequent surface deterioration.

9. Allow sufficient time between successive coats to permit proper drying. Do not
recoat until paint has dried to where it feels firm, does not deform or feel sticky
under moderate thumb pressure, and application of another coat of paint does not
cause lifting or loss of adhesion of the undercoat.

10. Apply materials at not less than manufacturer’s recommended spreading rate as
recommended by coating manufacturer. For metal surfaces, dry film thickness
shall be measured in accordance with SSPC-PA2.

11. For bolts, nuts, and washers; brush applications of intermediate and topcoat after
tensioning. Give careful attention to bolted connections to insure that all bolts,
nuts, and washers are fully coated.

12. Protect other adjacent Work against damage by painting and finishing work.
Correct damage by cleaning, repairing or replacing, and repainting, as approved
by the CO.

13. Provide “Wet Paint” signs as required to protect newly painted finishes.

Prior to powering-on equipment within the cabinet verify and record the voltages (i.e.,
from the electric service) and verify the cabinet ground. Provide the CO with a copy of
the voltages recorded.

Provide four copies of as-built drawings for each cabinet showing the wiring of each
cabinet and of loops reporting to the cabinet and four copies of a configuration list for
each cabinet listing the setting of the equipment in the cabinet including the cabinet’s
telephone number, modem settings, measured voltages, and programmed parameters for
the counter. Place one set of as-built drawings and one configuration list in the cabinet in
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the clear plastic envelope provided with the cabinet and deliver the other three copies of
the drawings and configuration lists to the CO.

(c) Traffic Counter and Reporting Software

Install vehicle traffic counter into cabinets designated on the plans. Connect loops
according to manufacturer’s recommendations and assign loops to counter inputs as
shown in the plans. Verify proper operation of counter by comparing manual counts
recorded over a period of one hour or until fifty counts are recorded, which ever takes
longer, with counts from vehicle counter. Verify counter volume measurements are
within 5% of manual counts.

Install the Traffic Counter Reporting Software defined in Subsection 721.AB on the
computer provided or designated by the CO and configure the software to report traffic
data from the counter station as described by the manufacturer’s guidelines. Train the
operators in the use of the software including configuration of the software reporting
database.

Verify operation of the software by monitoring counts for each of the vehicle counter
loops. Compare the counts displayed on the notebook computer with manual counts
recorded in the field. Turn off of the counter station and verify that an error message is
displayed on the notebook computer for that location. Also, verify the functionality of the
Traffic Counter Reporting Software as defined in Subsection 721.AB.

Section 637.—FACILITIES AND SERVICES
637.02. Add the following:

Locate the Government field office at a location approved by the CO, as directed by the
CO. Provide high-speed internet access, as described in Subsection 637.03(a)(6).

Locate the field office where high-speed internet access, as described in Subsection
637.03(a)(6), is available. For urban projects locate the field office within 5 miles of the
project site and within 15 miles of the project site for rural projects. In remote locations
where high-speed Internet service is not available, the field office distance range may be
extended or waived by the CO. All field office locations are subject to approval by the
Co.

637.03. Delete the third and fourth sentences of the first paragraph and substitute the
following:

Provide local and long distance telephone services. The Government will be responsible
for the cost of long distance calls made by Government employees for Government
business and charged against this phone service. Bill the Government separately for
these charges.
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637.03(a) Add the following:

Divide the field office into 3 areas by permanent walls with hinged doors. If window
air conditioning is provided, provide a separate unit for each room.

Clean the field office weekly to the approval of the CO.
Supply the following equipment in the field office:

(1) One self-feeding plain paper photo copying machine with the following
minimum capabilities:

(2) Automatic document feeder;
(b) Making at least 8 copies per minute;
(c) Reproducing copies at standard sizes up to and including 11 x 17 inches

(d) Reducing 11 x 17 inches plan sheets to 8 ¥2 x 14 legal size and to 8 %2 x 11
inches letter size;

(e) Furnish all necessary supplies, except copy paper. Paper will be supplied
by the Government.

(2) Two dual line telephones (touch tone, hold button, intercom and conference
calling capabilities) with 2 separate lines, for the exclusive use of the CO.

(3) One digital answering device capable of answering, recording, storing, and
playing back messages at least 30 minutes in length.

(4) One facsimile (FAX) machine capable of or having:

(a) Printing on plain paper and sending 8 %2 x 11 inch and 8 %2 x 14 inch
documents;

(b) An automatic document feed with a minimum capacity of 20 pages;
(c) Automatic dial/redial.

Furnish all necessary supplies, except copy paper. Paper will be supplied by the
Government.

(5) Provide two durable, hand held digital/cellular wireless phone(s),
manufactured by Motorola/Nextel, or approved equal, for the use of the CO. The
cellular phone(s) shall be similar or compatible with the Contractor’s key field
personnel (Project Superintendent, and Traffic Control Supervisor) to enable the
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direct communication between the CO and the Contractor’s field personnel. Each
of the cellular phones shall have a minimum of the following:

(a) Direct Connect feature, or equivalent to communicate onsite with
contractor personnel;

(b) Hands free device that can be used safely and effectively while driving,
and is acceptable by the local law enforcement agencies;

(c) Capability of a customized communication configuration, independent of
the other units, so that the CO may limit any features if necessary;

(d) Necessary telephone accessories including a cigarette lighter power
adapter/charger;

(e) Carrying case that can be worn on the belt, and is appropriate for use on
construction projects.

The cellular phone plan shall provide the necessary amount of monthly Direct
Connect airtime, and monthly Digital/Cellular airtime for use on the project.
Ensure that each unit has unlimited Direct Connect capabilities, and each unit is
equipped with a minimum of 600 minutes per month of local and long distance
airtime for official business only.

(6) Provide, install, and maintain high-speed Internet access having at least
768kbps download and 256kbps upload speed. The high-speed Internet service
can be provided via DSL, FIOS, a dedicated T1 line, or cable. Alternate service
options may be submitted to the CO for approval. The system must include a
modem and a router with a firewall or a router and a firewall appliance. The
system must have the capability to support simultaneous Internet access of at least
3 workstations connected by Category 6 RJ45 LAN office drop cables. If the
router supports wireless access, this feature must be disabled. Wireless access
does not meet U.S.DOT security requirements and is not acceptable. The firewall
configuration must be submitted to the CO for approval and cannot be changed
after it is approved, unless a change request is submitted and approved in
advance. Only U.S. DOT equipment is to be connected to the system.

If any equipment supplied becomes defective, is stolen, or for any other reason does
not function as intended, replace the equipment with an equal or better unit at no
additional cost to the Government. Replace any defective equipment within eight
hours after being notified by the CO.

The Contractor will retain ownership of all equipment supplied by the Contractor.
The CO will notify the Contractor when the equipment is no longer needed and
request its removal.
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Section 703.—AGGREGATE
703.05(a). Delete items (3) and (4).
703.05(b). Add the following:
(3) Plasticity Index, AASHTO T90 3 Max
703.05(b). Add the following:
Material shall have a minimum California Bearing Ratio of 70% percent as
determined by AASHTO T 193 at 95 percent of maximum dry density in accordance
with AASHTO T 180 (Method D).
703.05(b)(1) Add the following:
At the option of the Contractor, the gradation only of the aggregate base may
conform to the requirements of Section 208 — Subbase and Aggregate Base
Material, Tables 11-9 and 11-10, Size Nos. 21A or 21B, as specified in the 2002
Edition of the Virginia Department of Transportation, Road and Bridge
Specifications.
Section 710.—FENCE AND GUARDRAIL
710.04(a). Add the following:

Treat fence, gate, and bollard posts according to 716.03.

Section 713.—ROADSIDE IMPROVEMENT MATERIAL
713.01. Add the following:

For furnished topsoil, submit a soil analysis report from the State University Agricultural
Extension Service or other approved soil testing laboratory. Include in the report the soil
textural classification (percentage of sand, silt, clay and organic matter) and additive
recommendations.

Furnish topsoil for aggregate-topsoil course from stockpiles conserved under Section
204, from stockpiles designated on the plans, or from Contractor sources.

713.02. Add the following:

Use a maximum of 0.17 pounds of limestone per cubic foot of topsoil in order to adjust
an acidic condition.
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713.06(b). Add the following:

The genus, species, and cultivar names shall agree with the nomenclature of the most
current edition of “Hortus Third” by L.H. Bailey, Hortorium, Cornell University.

Provide durable tags, stating the date of installation, correct botanical name and size
in weather-resistant ink or embossed letters. Secure the tags to each tree, shrub, and
other plant materials in a manner which will not restrict growth. Leave the tags on all
trees, shrubs, and other plant materials until final acceptance by the CO.

713.08. Add the following after 713.08(Q):

(h) Tree protection. Tree protection shall be a flexible PVC pipe 4 inches in
diameter, 12 to 13 inches in height.

713.10. Add the following:

Cut Tall Fescue, Kentucky 31 sod to a depth equal to the growth of the roots, but not less
than 1 inch.

Section 721.—ELECTRICAL AND ILLUMINATION MATERIAL
721.01(c). Add the following:

Furnish soft drawn or annealed copper conductors conforming to ASTM B 3, and
stranding conforming to ASTM B 8. Furnish 7 strand for #10 AWG through #2 AWG,
and 17 strand for #1 AWG through #4/0 AWG. Furnish #6 AWG minimum solid copper
ground wires.

Use wires that bear the UL label. Provide single conductor cable which has permanent
identification on the outer protective covering, showing the size, type, style and voltage:
Unless specified otherwise in the contract documents, current carrying conductors shall
conform to the following requirements:

Single conductor cable shall be copper, Type THHN as designated by the Underwriter’s
Laboratory Specifications rated at 600 Volts and have heat and moisture resistance
insulation for a maximum operating temperature of 170°F in wet and dry conditions.

Ground wire shall be AWG No. 6, soft-drawn bare copper wire, 7 strand single
conductor for 600 Volts.

Provide AWG No. 14 shielded twisted pair Loop-lead in cable complying with IMSA 50-
2.

Add the following:
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721.AA  Traffic Counter

Furnish traffic counter from Diamond Traffic Products, model Traffic Tally 41 (TT-41D)
or submit an alternate product for CO’s approval. If the model specified is no longer in
production, choose the model that closely represents the TT-41D or as directed by the

CO.

8.

9.

Diamond Traffic Products

P.O. Box 1455

Oakridge, OR 97463

Tel: 541-782-3903

Fax: 541-782-2053

E-mail: diamondtrf@aol.com
Website: www.diamondtraffic.com

Shelf mounted

Dimensions: 81%” X 8” X 5”

Case: Cast aluminum, weather-tight.
Weight: 10 pounds.

Power: 8 alkaline “D” cell batteries.
Display: 8 digit solid state LCD.

Temp Range: -40°F to +160°F.
Auto Tuning: Automatic tuning to loops of 70-500 microhenrys.

Time delay: 0.1 to 4 second adjustable time delay.

Provide two (2) copies of manufacturer’s maintenance and operations manuals.

721.AB Traffic Counter Software
Furnish traffic counter software meeting the following requirements:

1.

2.

Runs on the notebook operating system provided by the CO.
Automatic polling of vehicle classification/counters.

Provide operator interface to control polling period from five-minutes to twenty-
four hour and display counts for that period.

Provide time-of-day capability so operator can set different polling rates for two
different daily periods.
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5. Display counts by vehicle class (i.e., preprogrammed ranges of length) and total
volume (i.e., sum of counts for all classes) for classification sites and total volume
for classification and count stations.

6. Accumulate (i.e., does not reset count to zero whenever polls) uploaded data from
counter for an operator programmed period of from fifteen minutes to twenty-four
hours with the capability to be reset to zero by either the operator or at a pre-
programmed time each day with the operator having the capability to turn-off the
pre-programmed time feature.

7. Store up to 30 days of data on CD-ROM. Data stored selectable by the operator
and may include polling interval, hourly and daily counts.

8. Support data interfaces through RS232 serial data interface. Communications
configurable through operator interface.

9. When invalid response received, repoll for programmable number of tries. If
communications cannot be established, flag location as communications failure
with capability of operator to clear.

After installation of the software on the notebook computer and verification of proper
operation of all of the traffic counter stations, provide four (4) hours of hands-on training
at the Park Visitors Center for up to eight (8) people. Included in the training
configuration of a site, setting user controlled parameters, the use of built in diagnostics
and selection of reports generated by the software.

Provide copy of the operation and maintenance manual and software documentation, and
provide the original copy of the software on CD-ROM.

721.AC Traffic Counter Cabinet
Provide a traffic counter cabinet with dimensions of 15 inches (H) x 15 inches (W) x 15
inches (D) and meeting the following requirements except where noted:

(a) Material. The cabinet shall be a NEMA Type 3R outdoor enclosure fabricated out
of 0.125-inch thick, type 5052-H32 aluminum alloy. Furnish a cabinet with a clean
finish, free of holes or blemishes, without burrs and with all corners rounded.

Use corrosion resistant components and mounting hardware.

Paint the exterior of the cabinet “NPS brown”, an example for which will be provided by
the CO. Following the procedure described below in painting the cabinet:

Thoroughly clean and neutralize the cabinet for priming. Treat the cabinet with a
phosphate coating solution and seal per U. S. Government Specification Mil-C-5541.
Prepare the surface for priming per the paint manufacturer’s pretreatment procedure.
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Apply a zinc-chromate primer 3-4 mils thick followed by a topcoat of epoxymastic based
NPS brown paint. Make sure the primer and paint are compatible and from the same
manufacturer. Apply the topcoat uniformly, free of drip marks and dimples.

(b) Door. Provide a single access door on the front of the cabinet with the door opening
flanged on all sides. Size the door to a minimum of eighty (80) percent of the surface area
of the cabinet. Hinge the door on the right side when facing the cabinet. Equip the door
with a gasket to provide a weather tight seal between the door and cabinet.

Provide a removable door handle, ¥2-inch minimum diameter, for each cabinet. Provide
for the padlocking of the cabinet. Provide for each cabinet a padlock with a minimum
shackle diameter of %-inch.

(c) Ventilation. Provide louvered vents with a replaceable air filter in the front door.
Louvers should satisfy the NEMA rod entry test for 3R rated enclosures. Cover the vents
with an air filter held firmly in place with top and bottom brackets and a spring-loaded
clamp. Exhaust air should be vented out of the cabinet between the top of the cabinet and
the door. Screen the exhaust area with a material having a maximum hole diameter of
0.125-inch

(d) Mechanical. The cabinet shall be designed for mounting on the side of a post as
shown in the plans. Furnish the cabinet with a reinforced mounting area along the top and
bottom three inches of the back of the cabinet. The reinforced mounting area will be a
minimum of 0.375-inch thick. The mounting area should include reinforced angle or
stiffening techniques to prevent the back of the cabinet from deforming when attached to
the post.

Install a shelf in the cabinet for the mounting of the traffic counter.

(e) Plastic Envelope. Install in the cabinet a resealable, clear plastic envelop sized to
accommodate one (1) set of as-built drawings and one copy of the configuration list for
the cabinet.

(f) Ground Bus. Permanently mount a solid copper ground bus to the inside surface of
the cabinet wall. The point of contact between the ground bus and the cabinet wall should
have a resistance of less than one-ohm. The copper ground bus should have a minimum
of twenty connector points, each capable of securing at least one conductor in the range
of #14 to #6. Return equipment ground wiring to the ground bus bar. Where multiple
ground bus bars are used, bond each together with bare stranded #8 copper wire.

Mount a solid copper neutral bus on electrically insulated standoffs to the inside surface
of the cabinet wall. The copper neutral bus should have a minimum of ten connector
points, each capable of securing at least one #8 conductor. Where multiple neutral bus
bars are used, bonded each together with bare stranded #8 copper wire. The neutral bus
bars should be located in proximity to the ground bus bars so that they may be connected
together using a stranded #8 copper wire.



J-34

(9) Input Panel. Install an input panel in the cabinet containing a terminal block for the
termination of inductance loop wire and loop lead-in cables from the traffic loops.

(h) Cabinet Wiring. Meet the following requirements for cabinet wiring:

1.

Conductors between the service terminal AC- and equipment ground and their
associated bus shall be No. 8 or larger.

All conductors shall be labeled. Labels attached to each end of the conductor shall
identify the other end.

All conductors shall conform to the following color-code requirements:

AC+: black

AC neutral:  white or gray
DC+ red

DC- yellow
Ground: solid green

All conductors used in cabinet wiring shall terminate with properly sized clear
insulated spring spade lug type terminals excepted when soldered to a through
panel solder lug on the rear side of the terminal block or as specified otherwise.
All crimp style connections shall be applied with a power tool, which prevents the
opening of the handles until the crimp is completed.

Wiring shall be routed to prevent conductors from being in contact with metal
edges. Cabling shall be arranged so that any removable assembly may be removed
without disturbing conductors not associated with that assembly.

All wiring harnesses shall be neat, firm and routed to minimize crosstalk and
electrical interference.
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BACKGROUND

Fredericksburg and Spotsylvania National Military Park (Park) was created to preserve the
resources and memory of four Civil War Battles: Fredericksburg, Spotsylvania Court House,
Wilderness, and Chancellorsville. Congress established the Park on February 14, 1927 and
Executive Order 6166 transferred control of the park from the War Department to the National
Park Service (NPS) in 1933.

At Fredericksburg and Spotsylvania National Military Park, Caroline, Orange, Spotsylvania, and
- Stafford counties, Virginia, the National Park Service (Park) proposes to rehabilitate the
following roads and parking areas: Route 501, Route 11 Grant Drive, Anderson Drive, Gordon
Drive, Bloody Angle Drive, Burnside Drive, Fredericksburg Visitor Center Parking Area,
Chancellorsville Visitor Center Parking Area, Wilderness Exhibit Parking Area, Spotsylvania
Battlefield Exhibit Shelter Parking Area, Upton Road Pullout, Bloody Angle Tour Stop,
Anderson Drive Bus Parking, and the Natural Resources Driveway and Parking Lot. The Park
also proposed to create additional parking areas at Anderson-Gordon Drive Intersection, East-
Angle Drive — Gordon/Burnside Drive Intersection, Vermont Monument Parking Area, and the
Longstreet Interpretive Pulloff, and obliterate unnecessary gravel and pavement. The purpose of
this project is to return the roadways and parking areas to a more serviceable state, reducing
short-term maintenance costs, facilitate snow plowing, and provide for a safer, more enjoyable
visitor experience. The Park also proposes to improve visitor access and interpretation in the
Orange Plank Road corridor of the Wilderness Battlefield by erecting a monument provided by
an organization representing the State of Vermont, and creating an associated trail.

An Environmental Assessment (EA) has been prepared pursuant to the Council of Environmental
Quality’s regulations for implementing the National Environmental Policy Act (40 CFR 1500 et
seq.), 42 U.S.C. 4332(2)(C), and National Park Service Director’s Order #12: Conservation
Planning, Environmental Impact Analysis, and Decisionmaking and Handbook (2003) (DO-12).

SELECTED ALTERNATIVE

The National Park Service, in cooperation with the Eastern Federal Lands Highway Division, has
selected the preferred alternative, described as the Build Alternative in the EA. The selected
alternative involves rehabilitating several Park road sections, and upgrading parking area
conditions at selected locations. The type of proposed improvements at the sites consist of four
construction activities, to include overlay with asphalt pavement, obliterate pavement and
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reestablish, minor reconstruction of gravel area with pavement overlay, and new construction.
Culvert cleaning would also be included.

Pavement Improvements
The existing pavement would be overlaid with asphalt pavement. Milling would be required to
transition the asphalt adjacent to curbing; however the pavement structure would not be impacted
below the subbase layer. Routes 11, 19, 20, and 22 - Grant Drive, Burnside Drive, Bloody Angle
Drive, Anderson Drive, and Gordon Drive would all be rehabilitated consistent with the previous
rehabilitation project completed in 2003. These roadways and parking areas included: Furnace
Road, Sickles Drive, Stuart Drive, and Bullock Road; Berry-Paxton Drive; Jackson Trail East;
Jackson Trail West; Jackson Shrine Road; Hancock Road; and McCoull House Road.

Fredericksburg Visitor Center Parking Area

The entire parking area and access road around the Visitor Center would be milled and overlaid.
A smaller parking area is located adjacent to this access road. The current condition of the
pavement in this location does not warrant milling the surface, but would be overlaid.

Chancellorsville Visitor Center Parking Area
The parking area would be rehabilitated with an asphalt mill and overlay.

Wilderness Exhibit Parking Area
The entire parking area would be milled and overlaid. A concrete handicapped accessible ramp

would also be constructed.

Site 1 (Spotsylvania Battlefield Exhibit Shelter)

The proposed work at this site includes milling and overlaying of the existing parking area,
replacing accessible asphalt ramps with concrete ramps to improve handicap accessibility. The
sidewalk would also be rehabilitated.

Site 3 (Upton Road Pullout)

The existing gravel pull-off would be reconstructed with asphalt pavement. NPS requested a 2-
vehicle parallel parking capacity be accommodated at the Upton Road site. In addition to asphalt
pavement, a low-level mountable curb would be constructed to facilitate drainage and prevent

vehicle edge runoff.

Site 4 (Bloody Angle Tour Stop)
At Bloody Angle Tour Stop the existing gravel parking area and bus parking would be removed

and relocated north of their current location (figure 2). Eleven head-in parking stalls would be
created east of Grant Drive, with a 2-bus capacity parallel parking area across from the proposed
car parking area. A narrow piece would be retained from the current parking location to serve as
a pedestrian access path to connect the new parking area and exiting trailhead on the eastside of
Anderson Drive (figure 3). The remaining portion outside of the gravel pedestrian path would be
obliterated and revegetated. New 5 foot-wide graveled strips would be provided to link the
exiting gravel areas to create a continuous pedestrian path.
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Site 6 (Anderson- Gordon Drive Intersection)

A new pull-off would be constructed near the intersection of Gordon Drive and Anderson Drive
with asphalt pavement and a low-profile mountable curb (figure 4). NPS requested a 2-vehicle
parallel parking capacity be accommodated. This location is important due to its viewshed of the
Harrison House, a private residence during the Civil War. The park’s interpretive plan identifies
this location as an opportunity to describe civilian life during the war.

Site 7 (Anderson Drive Bus Parking)
The existing bus parking area would be overlaid with asphalt.

Site 8 (East Angle Drive — Gordon/Burnside Drive Intersection)

This reconstruction involves the placement of embankment, subbase, and asphalt pavement. A
one-way direction is proposed along Gordon/Burnside Drive at East Angle Drive allowing the
remaining lane to be utilized for vehicle and bus parking. A 6-vehicle and 2-bus parking
capacity is proposed. A low-profile mountable curb would be constructed along the intersection.
East Angle Drive would be obliterated, regraded with aggregate-topsoil and revegetated (figure
5). NPS requires historical features of the existing road prism, ie, current configuration, pipe
culverts, and all other historically significant features, remain in-place upon removal of the
roadbed and asphalt pavement material.

Vermont Monument Parking Area and Trail

A new parking area would be located adjacent to the Brock Road — Plank Road Intersection Tour
Stop Pulloff. This parking area would accommodate approximately 11 cars and a bus pulloff and
would enter from and exit to Orange Plank Road. The Vermont Monument would be located
within the Wilderness Battlefield area, and be connected to the parking area via a trail. The trail
is not expected to exceed approximately two miles in length. The proposed action includes
construction of a base for the monument as well as an interpretive center. Figure 6 shows the
general vicinity of the parking area, to the west of the existing gravel pulloff area. The existing
pulloff area may be incorporated into the parking area, depending on constraints including a crest
to the west of this area and an intersection to the east the existing pulloff, which will be taken
into consideration during the design process. The trail from the parking area to the monument
would meander through the larger trees.

Longstreet Interpretive Pulloff

On the southwest side of Orange Plank Road, an existing gravel pulloff would be reconstructed
with asphalt pavement to accommodate 2 passenger vehicles or 1 oversized vehicle. The
existing gravel pulloff across Orange Plank Road on the southeast side would be removed and

revegetated.

Natural Resource Office Driveway and Parking [ ot
The existing gravel driveway and parking lot would be reconstructed with asphalt pavement.
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OTHER ALTERNATIVES CONSIDERED

No Action Alternative

Under the No Action alternative, no substantial improvements would be performed other than in
accordance with planned routine maintenance operations. The existing safety concerns would not
be addressed. None of the existing roadways or parking areas would be paved or reconstructed.
Maintenance and some limited construction activities would occur in the foreseeable future to
address preservation needs, the no action alternative would not address future impacts created by
higher visitation rates and longer-term maintenance needs.

ENVIRONMENTALLY PREFERRED ALTERNATIVE

As defined by the CEQ: “The environmentally preferred alternative is the alternative that will
promote the national environmental policy as expressed in NEPA’s Section 101. Ordinarily, this
means the alternative that causes the least damage to the biological and physical environment; it
also means the alternative which best protects, preserves, and enhances historic, cultural, and

natural resources (CEQ 20052).”

The environmentally preferred alternative is the alternative that best:

1. fulfills the responsibilities of each generation as trustee of the environment
for succeeding generations.
2. ensures for all Americans, safe, healthful, productive, and esthetically and

culturally pleasing surroundings.

attains the widest range of beneficial uses of the environment without

degradation, risk of health or safety, or other undesirable and unintended

consequences.

4. preserves important historic, cultural, and natural aspects of our national
heritage and maintain, wherever possible, and environment that supports
diversity and variety of individual choice.

(W3]

5. achieves a balance between population and resource use that will permit
high standards of living and a wide sharing of life’s amenities.
6. enhances the quality of renewable resources and approach the maximum

attainable recycling of depleteable resources.

The No Action Alternative would not create additional impacts vegetation and wildlife, but the
deteriorated roads and parking areas are not aesthetically pleasing to most visitors, and therefore
does not fully meet criteria 2 or 5. The No Action Alternative does not fully meet criteria 3 since
deteriorated roadways are parking areas may cause safety hazards, especially during inclement
weather. The lack of interpretation at the Wilderness Battlefield area does not fully meet criteria
1 or 4. Neither the No Action Alternative nor the Build Alternative better meets criteria 6.

The Build Alternative is the environmentally preferred alternative because best meets all of the
above stated criteria. It provides additional opportunity for visitors to see and learn about the
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Civil War battles through the placement of the Vermont Monument in to Wilderness Battlefield
area with associated trail parking and interpretive signs, which fulfills criteria 1 and 4.
Improvements to the existing roadways and parking areas would provide for a more aesthetically
pleasing and safer park experience, which meets criteria 2 and 3. Minor impacts to the natural
environment through tree clearing, grubbing, and paving for parking, would be necessary,
however these minor impacts would be offset by the potential improvement in visitor education
and experience, fulfilling criteria 5.

WHY THE SELECTED ALTERNATIVE WILL NOT HAVE A SIGNIFICANT EFFECT
ON THE HUMAN ENVIRONMENT

The selected alternative (build alternative) will have minor, short-term, temporary impacts to
some of the natural and cultural resources, however they will be minimized and mitigated as
described in the EA. A summary of environmental consequences and mitigation measures is

provided below.

As defined at 40 CFR §1508.27, from the regulations of the Council on Environmental Quality
that implement the provisions of NEPA, significance is determined by examining the following
criteria:

Impacts that may be both beneficial and adverse. A significant effect may exist even if the
Federal agency believes that on balance the effect will be beneficial.

The selected alternative would have minor adverse impacts on vegetation, birds, fish and
wildlife, however, the selected alternative would alleviate the difficulty in plowing deteriorated
pavement and chip seal pavement, increasing visitor safety during inclement weather, therefore
having a long-term beneficial minor improvement. The selected alternative would also have a
long-term beneficial minor impact on visitor experience and use. Connecting visitors with key
interpretive sites through the new pull-off areas, increasing parking capacity, and pedestrian
access should allow visitors to better experience and appreciate the historical significance of the
Park.

The degree to which the action affects public health or safety

The selected alternative would alleviate the difficulty in plowing deteriorated pavement and chip
seal pavement, increasing visitor safety during inclement weather, therefore having a long-term
beneficial minor improvement.

Unique characteristics of the geographic area such as proximity to historic or cultural
resources, parklands, prime farmlands, wetlands, wild and scenic rivers, or ecologically
critical areas

The Park was created to preserve resources and the memory of historic Civil War battle sites;
therefore the area is in close proximity to historic and cultural resources. The selected alternative
is not anticipated to affect the park’s archaeological and historic resources, nor impair the
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integrity and interpretive qualities of the sensitive sites. During earth disturbing activities
monitoring for archeological resources would be done. In the event of inadvertent discovery of
archeological resources, all construction would stop and the NPS would be notified.

The degree to which the effects on the quality of the human environment are likely to be
highly controversial

No controversial issues or effects associated with implementation of the Build Alternative were
identified during the scoping or during public review of the EA.

Degree to which the possible effects on the quality of the human environment are highly
uncertain or involve unique or unknown risks.

There are no identified risks associated with the selected alternative that are unique or unknown,
and there are no effects associated with the selected alternative that are highly uncertain
identified during the analysis for the EA or during the public review of the EA.

The degree to which the action may establish a precedent for future actions with significant
effects or represents a decision in principle about a future consideration.

The selected alternative does not establish a precedent for any future actions that may have
significant effects, nor does it represent decisions about future considerations. The purpose of
this action is to address safety and interpretation concerns within the Park.

Whether the action is related to other actions with individually insignificant but cumulatively
significant impacts.

A project proposed for construction by the Virginia Department of Transportation is the Route
208 Courthouse Road, Spotsylvania Courthouse Bypass. This project is located south of the
Battlefield of Spotsylvania Courthouse and proposes to connect with the intersection of Burnside
Drive and Courthouse Road (Route 208). This action combined with the selected alternative will
not have cumulatively significant impacts.

The degree to which the action may adversely affect items listed or eligible for listing in the
National Register of Historic Places, or other significant scientific, cultural or historic
resources.

NPS conducted a comprehensive analysis of significant historic/prehistoric structures and
features within the park, nearly all of which are listed on the National Register of Historic
Places. None of these sites would be directly impacted by the selected alternative; therefore
there would be negligible adverse impacts. Shovel testing was done to in the areas proposed
for new construction, with the exception of the Vermont Monument parking area. No historic
resources were found during the testing. The Section 106 report was made available for public
comment, and subsequently was sent to the Virginia State Historic Preservation Officer
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(SHPO) for review. The SHPO concurred on December 1, 2005 that the project would have
“no adverse effect” upon the National Register qualities of the battlefields or park.

A Programmatic Agreement (PA) was developed in August 2004 between the NPS and the
SHPO for improving visitor access and interpretation to the Orange Plank corridor of the
Wilderness Battlefield. This PA includes the new proposed parking area that will facilitate and
accommodate the Vermont Monument, and outlines the agreed upon process for carrying out the
Section 106 process. A signed copy of the PA was included in the EA that was released for
public comment.

The degree to which the action may adversely affect an endangered or threatened species or its
habitat that has been determined to be critical under the Endangered Species Act of 1973.

In cooperation with the NPS, the Eastern Federal Lands Highway Division initiated
consultation with the FWS on May 7, 2004 per Section 7 of the Endangered Species Act
(ESA). The FWS determined, based on the proposed plans to rehabilitate and reconstruct sites
within the Park, that the project is “not likely to adversely affect” federally listed or proposed
species or adversely modify critical habitat in a letter dated June 14, 2004. After the addition
of the Vermont Monument, parking area and trail to the project consultation was reinitiated. A
response from FWS dated September 16, 2005 stated “We have reviewed the information you
have provided and believe that the proposed action will not adversely affect federally listed
species or federally designated critical habitat because no federally listed species are known to
occur in the project area.

Whether the action threatens a violation of Federal, State, or local law or requirements
imposed for the protection of the environment.

This action violates no Federal, State, or local environmental protection laws.

MITIGATION

Specific mitigation measures were addressed immediately following any possible impacts to the
respective resources in their pertinent section above. Listed below is a summary of those
mitigation measures.

1) The final construction plans should include guidance and specifications to the Contractor
on revegetation and reestablishment of disturbed areas. Non-invasive native plant species
shall be used for reestablishment. :

2) The final construction plans should include directions and clearly articulate locations
where the Contractor is responsible for avoiding disturbance of sensitive vegetation and
archeological sites.

3) An Erosion and Sediment Control Plan should be prepared and included in the final
construction plans. Best Management Practices should also be used.

4) Monitoring for cultural resources should continue throughout any ground disturbing
activities. If archeological artifacts are encountered during excavation operations,
construction shall be halted immediately. = The NPS Superintendent for the
Fredericksburg National Military Park and the Virginia State Historic Preservation Office
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should be notified. All required procedures shall be implemented in accordance with
NPS policies.

PUBLIC INVOLVEMENT

The environmental assessment was made available for public review and comment during a 60-
day period starting on December 14, 2005. A Notice of Availability was published in the local
papers on December 13, 2005. The public review and comment period closed on February 13,
2006.

RESPONSE TO COMMENTS
1) Comments from the Spotsylvania County Planning Department

a) The placement of the impact topic “Viewsheds” under Impact Topics Dismissed from
Further Analysis appeared to be incorrect, due to the addition/movement or roads, pull-
offs, and parking.

b) Under the impact topic “Socioeconomic Environment”, the EA states that the
Spotsylvania census data indicates a 57% increase in population growth. This is
incorrect. The population increased by 57%, not the population growth. The data should
also be referenced as United States Census Bureau data about Spotsylvania County, not
Spotsylvania census data.

NPS Response to Comments

a) The relocation of the Bloody Angle tour stop parking area and obliteration of East Angle
Drive would have a beneficial impact to the viewsheds. The additional/relocated
parking areas and pull-offs would be located along the existing roadway; therefore they
would not impact viewsheds and would allow park visitors to safely appreciate the
viewsheds and interpretation, enhancing visitor experience. The impact topic was
dismissed because although construction activities would have a short-term negligible
impact to viewsheds; the long-term impacts to viewsheds would be beneficial.

b) Thank you for your comment. The correction does not affect the determinations in the
EA.

2) Comments from the Virginia Department of Transportation (VDOT)

a) Increased traffic from rapid residential and commercial growth in the area could limit the
NPS’s ability to fulfill its mission. It is recommended NPS be supportive of, and
potentially participate in, future transportation improvement efforts within the region.

b) It is recommended that access to the Vermont Monument be evaluated in conjunction
with VDOT to assure appropriate safety measures have been incorporated into its design
and construction.
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c) While a portion of the Fredericksburg region has been declared to be in attainment for air
quality purposes by EPA, there is a required monitoring program for the region that must
be followed. A determination on the air quality impacts of the proposed improvements
will be needed. It is likely the projects will be found to be not regionally significant and
to have a neutral effect on air quality.

d) Because federal funds will be expended on transportation improvements and most of the
sites are located with the boundaries of the Fredericksburg Area Metropolitan Planning
Organization (FAMPO), an amendment to FAMPQ’s Transportation Improvement
Program (TIP) and Comprehensive Long Range Plan (CLRP) will be required.

NPS Response to Comments
a) NPS will strive to be more active in the local planning as staff resources are available.

b) NPS will coordinate the design and construction of the Vermont Monument parking area
with VDOT to ensure appropriate safety measure are taken into consideration.

c¢) If the air quality impact determination was not performed as part of the STIP
amendments in the fall of 2005; a determination of air quality impacts will be done
through coordination with the VDOT’s Richmond Office.

d) Atthe FAMPO meeting in March 2006, the amendment regarding the project was
approved for a 30-day public comment period. The amendment will most likely be
approved for inclusion in the TIP at the April 2006 FAMPO meeting.

FEDERAL CONSISTENCY UNDER THE COASTAL ZONE MANAGEMENT ACT

In a letter dated February 7, 2006, The Virginia Department of Environmental Quality stated the
following.

Pursuant to the Coastal Zone Management Act of 1972, as amended, federal activities
located inside or outside of Virginia’s designated coastal management area that can have
reasonable foreseeable effects on coastal resources or coastal uses must, to the maximum
extent practicable, be implemented in a manner consistent with the Virginia Coastal
Resources Management Program (VCP). The VCP consists of a network of programs
administered by several agencies. The DEQ coordinates the review of federal
consistency determinations with agencies administering the Enforceable and Advisory
Policies of the VCP.

This EA (page 29) includes a consistency determination and accompanying analysis of
the enforceable policies of the VCP. Based on the information provided in the EA and
federal consistency determination, and the comments of reviewing agencies, we concur
that the proposed activity is consistent with the Virginia Coastal Resources Management
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Program, provided that the FHWA and NPS comply with all requirements of applicable
permits and other authorizations that may be required.

The FHWA and NPS will ensure that the project is in compliance with Virginia’s Erosion and
Sediment Control Law and regulations, and Stormwater Management Law and regulations.
Project activities will be coordinated with the Virginia Department of Conservation and
Recreation Division of Chesapeake Bay Local Assistance to ensure project consistency with the
coastal lands management enforceable policy of the VCP.

IMPAIRMENT STATEMENT

In addition to reviewing the list of significance criteria, the National Park Service has determined
that implementation of the proposal will not constitute an impairment to the critical resources
and values of the Park. This conclusion is based on a thorough analysis of the environmental
impacts described in the EA, public comments, relevant scientific studies, and the professional
judgment of the decision-maker guided by the direction in NPS Management Policies 2001. The
plan under the selected alternative will not result in any adverse impacts to Park resources.
Overall, the plan results in benefits to park resources and values, opportunities for their
enjoyment, and it does not result in their impairment.
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CONCLUSION

The selected alternative does not constitute an action that normally requires preparation of an
environmental impact statement (EIS). The selected alternative will not have a significant effect
on the human environment. Negative environmental impacts that could occur are negligible or
minor in intensity. There are no significant impacts on public health, public safety, threatened or
endangered species, sites or districts listed in or eligible for listing in the National Register of
Historic Places, or other unique characteristics of the region. No highly uncertain or
controversial impacts, unique or unknown risks, significant cumulative effects, or elements of
precedence were identified. Implementation of the action will not violate any federal, state, or

local environmental protection law.

Based on the foregoing, it has been determined that an EIS is not required for this project and
thus will not be prepared.

Recommended: éwoj/ / J,zwzz ’ %/ﬁz A

Russell P. Smith Date
Superintendent, Fredericksburg and Spotsylvania NMP

Recommended: / /f/ Z"/ ‘f//// I

Aevin $-Rose Daté
Env1r0nmental Protection Specialist, Eastern Federal Lands Highway Division
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Palr T. Nishimoto Date
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,b Regional Director, National Park Service, Northeast Region

Finding of No Significant Impact Page 11
Fredericksburg and Spotsylvania National Military Park Project No. PRA-FRSP 11(1), etc.
Reconstruction and Improvement of Various Roadways and Parking Sites



FINDING OF NO SIGNIFICANT IMPACT/DECISION NOTICE
BASED ON THE ENVIRONMENT ASSESSMENT
RECONSTRUCTIONAND IMPROVEMENT
OF VARIOUS ROADWAYS AND ARKING SITES

PEE

- ."‘"- f/ o \,': -
Sl :IN,I*HE
~ FREDERICKSBURG AND SPOTSYLVANIA NATIONAL MILITARY PARK

BACKGROUND

Fredericksburg and Spotsylvania National Military Park (Park) was created to preserve the
resources and memory of four Civil War Battles: Fredericksburg, Spotsylvania Court House,
Wilderness, and Chancellorsville. Congress established the Park on February 14, 1927 and
Executive Order 6166 transferred control of the park from the War Department to the National
Park Service (NPS) in 1933.

At Fredericksburg and Spotsylvania National Military Park, Caroline, Orange, Spotsylvania, and
© Stafford counties, Virginia, the National Park Service (Park) proposes to rehabilitate the
following roads and parking areas: Route 501, Route 11 Grant Drive, Anderson Drive, Gordon
Drive, Bloody Angle Drive, Burnside Drive, Fredericksburg Visitor Center Parking Area,
Chancellorsville Visitor Center Parking Area, Wilderness Exhibit Parking Area, Spotsylvania
Battlefield Exhibit Shelter Parking Area, Upton Road Pullout, Bloody Angle Tour Stop,
Anderson Drive Bus Parking, and the Natural Resources Driveway and Parking Lot. The Park
also proposed to create additional parking areas at Anderson-Gordon Drive Intersection, East-
Angle Drive — Gordon/Burnside Drive Intersection, Vermont Monument Parking Area, and the
Longstreet Interpretive Pulloff, and obliterate unnecessary gravel and pavement. The purpose of
this project is to return the roadways and parking areas to a more serviceable state, reducing
short-term maintenance costs, facilitate snow plowing, and provide for a safer, more enjoyable
visitor experience. The Park also proposes to improve visitor access and interpretation in the
Orange Plank Road corridor of the Wilderness Battlefield by erecting a monument provided by
an organization representing the State of Vermont, and creating an associated trail.

An Environmental Assessment (EA) has been prepared pursuant to the Council of Environmental
Quality’s regulations for implementing the National Environmental Policy Act (40 CFR 1500 et
seq.), 42 U.S.C. 4332(2)(C), and National Park Service Director’s Order #12: Conservation
Planning, Environmental Impact Analysis, and Decisionmaking and Handbook (2003) (DO-12).

SELECTED ALTERNATIVE

The National Park Service, in cooperation with the Eastern Federal Lands Highway Division, has
selected the preferred alternative, described as the Build Alternative in the EA. The selected
alternative involves rehabilitating several Park road sections, and upgrading parking area
conditions at selected locations. The type of proposed improvements at the sites consist of four
construction activities, to include overlay with asphalt pavement, obliterate pavement and
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reestablish, minor reconstruction of gravel area with pavement overlay, and new construction.
Culvert cleaning would also be included.

Pavement Improvements

The existing pavement would be overlaid with asphalt pavement. Milling would be required to
transition the asphalt adjacent to curbing; however the pavement structure would not be impacted
below the subbase layer. Routes 11, 19, 20, and 22 - Grant Drive, Burnside Drive, Bloody Angle
Drive, Anderson Drive, and Gordon Drive would all be rehabilitated consistent with the previous
rehabilitation project completed in 2003. These roadways and parking areas included: Furnace
Road, Sickles Drive, Stuart Drive, and Bullock Road; Berry-Paxton Drive; Jackson Trail East;
Jackson Trail West; Jackson Shrine Road; Hancock Road; and McCoull House Road.

Fredericksburg Visitor Center Parking Area

The entire parking area and access road around the Visitor Center would be milled and overlaid.
A smaller parking area is located adjacent to this access road. The current condition of the
pavement in this location does not warrant milling the surface, but would be overlaid.

Chancellorsville Visitor Center Parking Area
The parking area would be rehabilitated with an asphalt mill and overlay.

Wilderness Exhibit Parking Area
The entire parking area would be milled and overlaid. A concrete handicapped accessible ramp

would also be constructed.

Site 1 (Spotsylvania Battlefield Exhibit Shelter)

The proposed work at this site includes milling and overlaying of the existing parking area,
replacing accessible asphalt ramps with concrete ramps to improve handicap accessibility. The
sidewalk would also be rehabilitated.

Site 3 (Upton Road Pullout)

The existing gravel pull-off would be reconstructed with asphalt pavement. NPS requested a 2-
vehicle parallel parking capacity be accommodated at the Upton Road site. In addition to asphalt
pavement, a low-level mountable curb would be constructed to facilitate drainage and prevent
vehicle edge runoff.

Site 4 (Bloody Angle Tour Stop)

At Bloody Angle Tour Stop the existing gravel parking area and bus parking would be removed
and relocated north of their current location (figure 2). Eleven head-in parking stalls would be
created east of Grant Drive, with a 2-bus capacity parallel parking area across from the proposed
car parking area. A narrow piece would be retained from the current parking location to serve as
a pedestrian access path to connect the new parking area and exiting trailhead on the eastside of
Anderson Drive (figure 3). The remaining portion outside of the gravel pedestrian path would be
obliterated and revegetated. New 5 foot-wide graveled strips would be provided to link the
exiting gravel areas to create a continuous pedestrian path.
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Site 6 (Anderson- Gordon Drive Intersection)

A new pull-off would be constructed near the intersection of Gordon Drive and Anderson Drive
with asphalt pavement and a low-profile mountable curb (figure 4). NPS requested a 2-vehicle
parallel parking capacity be accommodated. This location is important due to its viewshed of the
Harrison House, a private residence during the Civil War. The park’s interpretive plan identifies
this location as an opportunity to describe civilian life during the war.

Site 7 (Anderson Drive Bus Parking)
The existing bus parking area would be overlaid with asphalt.

Site 8 (East Angle Drive — Gordon/Burnside Drive Intersection)

This reconstruction involves the placement of embankment, subbase, and asphalt pavement. A
one-way direction is proposed along Gordon/Burnside Drive at East Angle Drive allowing the
remaining lane to be utilized for vehicle and bus parking. A 6-vehicle and 2-bus parking
capacity is proposed. A low-profile mountable curb would be constructed along the intersection.
East Angle Drive would be obliterated, regraded with aggregate-topsoil and revegetated (figure
5). NPS requires historical features of the existing road prism, ie, current configuration, pipe
culverts, and all other historically significant features, remain in-place upon removal of the
roadbed and asphalt pavement material.

Vermont Monument Parking Area and Trail

A new parking area would be located adjacent to the Brock Road — Plank Road Intersection Tour
Stop Pulloff. This parking area would accommodate approximately 11 cars and a bus pulloff and
would enter from and exit to Orange Plank Road. The Vermont Monument would be located
within the Wilderness Battlefield area, and be connected to the parking area via a trail. The trail
is not expected to exceed approximately two miles in length. The proposed action includes
construction of a base for the monument as well as an interpretive center. Figure 6 shows the
general vicinity of the parking area, to the west of the existing gravel pulloff area. The existing
pulloff area may be incorporated into the parking area, depending on constraints including a crest
to the west of this area and an intersection to the east the existing pulloff, which will be taken
into consideration during the design process. The trail from the parking area to the monument
would meander through the larger trees.

Longstreet Interpretive Pulloff

On the southwest side of Orange Plank Road, an existing gravel pulloff would be reconstructed
with asphalt pavement to accommodate 2 passenger vehicles or 1 oversized vehicle. The
existing gravel pulloff across Orange Plank Road on the southeast side would be removed and
revegetated.

Natural Resource Office Driveway and Parking Lot
The existing gravel driveway and parking lot would be reconstructed with asphalt pavement.
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OTHER ALTERNATIVES CONSIDERED

No Action Alternative

Under the No Action alternative, no substantial improvements would be performed other than in
accordance with planned routine maintenance operations. The existing safety concerns would not
be addressed. None of the existing roadways or parking areas would be paved or reconstructed.
Maintenance and some limited construction activities would occur in the foreseeable future to
address preservation needs, the no action alternative would not address future impacts created by
higher visitation rates and longer-term maintenance needs.

ENVIRONMENTALLY PREFERRED ALTERNATIVE

As defined by the CEQ: “The environmentally preferred alternative is the alternative that will
promote the national environmental policy as expressed in NEPA’s Section 101. Ordinarily, this
means the alternative that causes the least damage to the biological and physical environment; it
also means the alternative which best protects, preserves, and enhances historic, cultural, and
natural resources (CEQ 2005a).”

The environmentally preferred alternative is the alternative that best:

1. fulfills the responsibilities of each generation as trustee of the environment
for succeeding generations.
2. ensures for all Americans, safe, healthful, productive, and esthetically and

culturally pleasing surroundings.

attains the widest range of beneficial uses of the environment without

degradation, risk of health or safety, or other undesirable and unintended

consequences.

4. preserves important historic, cultural, and natural aspects of our national
heritage and maintain, wherever possible, and environment that supports
diversity and variety of individual choice.

(8]

5. achieves a balance between population and resource use that will permit
high standards of living and a wide sharing of life’s amenities.
6. enhances the quality of renewable resources and approach the maximum

attainable recycling of depleteable resources.

The No Action Alternative would not create additional impacts vegetation and wildlife, but the
deteriorated roads and parking areas are not aesthetically pleasing to most visitors, and therefore
does not fully meet criteria 2 or 5. The No Action Alternative does not fully meet criteria 3 since
deteriorated roadways are parking areas may cause safety hazards, especially during inclement
weather. The lack of interpretation at the Wilderness Battlefield area does not fully meet criteria
1 or 4. Neither the No Action Alternative nor the Build Alternative better meets criteria 6.

The Build Alternative is the environmentally preferred alternative because best meets all of the
above stated criteria. It provides additional opportunity for visitors to see and learn about the
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Civil War battles through the placement of the Vermont Monument in to Wilderness Battlefield
area with associated trail parking and interpretive signs, which fulfills criteria 1 and 4.
Improvements to the existing roadways and parking areas would provide for a more aesthetically
pleasing and safer park experience, which meets criteria 2 and 3. Minor impacts to the natural
environment through tree clearing, grubbing, and paving for parking, would be necessary,
however these minor impacts would be offset by the potential improvement in visitor education
and experience, fulfilling criteria 5.

WHY THE SELECTED ALTERNATIVE WILL NOT HAVE A SIGNIFICANT EFFECT
ON THE HUMAN ENVIRONMENT

The selected alternative (build alternative) will have minor, short-term, temporary impacts to
some of the natural and cultural resources, however they will be minimized and mitigated as
described in the EA. A summary of environmental consequences and mitigation measures is
provided below.

As defined at 40 CFR §1508.27, from the regulations of the Council on Environmental Quality
that implement the provisions of NEPA, significance is determined by examining the following
criteria:

Impacts that may be both beneficial and adverse. A significant effect may exist even if the
Federal agency believes that on balance the effect will be beneficial.

The selected alternative would have minor adverse impacts on vegetation, birds, fish and
wildlife, however, the selected alternative would alleviate the difficulty in plowing deteriorated
pavement and chip seal pavement, increasing visitor safety during inclement weather, therefore
having a long-term beneficial minor improvement. The selected alternative would also have a
long-term beneficial minor impact on visitor experience and use. Connecting visitors with key
interpretive sites through the new pull-off areas, increasing parking capacity, and pedestrian
access should allow visitors to better experience and appreciate the historical significance of the
Park.

The degree to which the action affects public health or safety

The selected alternative would alleviate the difficulty in plowing deteriorated pavement and chip
seal pavement, increasing visitor safety during inclement weather, therefore having a long-term

beneficial minor improvement.

Unique characteristics of the geographic area such as proximity to historic or cultural
resources, parklands, prime farmlands, wetlands, wild and scenic rivers, or ecologically
critical areas

The Park was created to preserve resources and the memory of historic Civil War battle sites;
therefore the area is in close proximity to historic and cultural resources. The selected alternative
1s not anticipated to affect the park’s archaeological and historic resources, nor impair the
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integrity and interpretive qualities of the sensitive sites. During earth disturbing activities
monitoring for archeological resources would be done. In the event of inadvertent discovery of
archeological resources, all construction would stop and the NPS would be notified.

The degree to which the effects on the quality of the human environment are likely to be
highly controversial

No controversial issues or effects associated with implementation of the Build Alternative were
identified during the scoping or during public review of the EA.

Degree to which the possible effects on the quality of the human environment are highly
uncertain or involve unique or unknown risks.

There are no identified risks associated with the selected alternative that are unique or unknown,
and there are no effects associated with the selected alternative that are highly uncertain
identified during the analysis for the EA or during the public review of the EA.

The degree to which the action may establish a precedent for future actions with szgngf icant
effects or represents a decision in principle about a future consideration.

The selected alternative does not establish a precedent for any future actions that may have
significant effects, nor does it represent decisions about future considerations. The purpose of
this action is to address safety and interpretation concerns within the Park.

Whether the action is related to other actions with individually insignificant but cumulatively
significant impacts.

A project proposed for construction by the Virginia Department of Transportation is the Route
208 Courthouse Road, Spotsylvania Courthouse Bypass. This project is located south of the
Battlefield of Spotsylvania Courthouse and proposes to connect with the intersection of Burnside
Drive and Courthouse Road (Route 208). This action combined with the selected alternative will
not have cumulatively significant impacts.

The degree to which the action may adversely affect items listed or eligible for listing in the
National Register of Historic Places, or other significant scientific, cultural or historic
resources.

NPS conducted a comprehensive analysis of significant historic/prehistoric structures and
features within the park, nearly all of which are listed on the National Register of Historic
Places. None of these sites would be directly impacted by the selected alternative; therefore
there would be negligible adverse impacts. Shovel testing was done to in the areas proposed
for new construction, with the exception of the Vermont Monument parking area. No historic
resources were found during the testing. The Section 106 report was made available for public
comment, and subsequently was sent to the Virginia State Historic Preservation Officer
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(SHPO) for review. The SHPO concurred on December 1, 2005 that the project would have
“no adverse effect” upon the National Register qualities of the battlefields or park.

A Programmatic Agreement (PA) was developed in August 2004 between the NPS and the
SHPO for improving visitor access and interpretation to the Orange Plank corridor of the
Wilderness Battlefield. This PA includes the new proposed parking area that will facilitate and
accommodate the Vermont Monument, and outlines the agreed upon process for carrying out the
Section 106 process. A signed copy of the PA was included in the EA that was released for
public comment.

The degree to which the action may adversely affect an endangered or threatened species or its
habitat that has been determined to be critical under the Endangered Species Act of 1973.

In cooperation with the NPS, the Eastern Federal Lands Highway Division initiated
consultation with the FWS on May 7, 2004 per Section 7 of the Endangered Species Act
(ESA). The FWS determined, based on the proposed plans to rehabilitate and reconstruct sites
within the Park, that the project is “not likely to adversely affect” federally listed or proposed
species or adversely modify critical habitat in a letter dated June 14, 2004. After the addition
of the Vermont Monument, parking area and trail to the project consultation was reinitiated. A
response from FWS dated September 16, 2005 stated “We have reviewed the information you
have provided and believe that the proposed action will not adversely affect federally listed
species or federally designated critical habitat because no federally listed species are known to
occur in the project area.

Whether the action threatens a violation of Federal, State, or local law or requirements
imposed for the protection of the environment.

This action violates no Federal, State, or local environmental protection laws.

MITIGATION

Specific mitigation measures were addressed immediately following any possible impacts to the
respective resources in their pertinent section above. Listed below is a summary of those
mitigation measures.

1) The final construction plans should include guidance and specifications to the Contractor
on revegetation and reestablishment of disturbed areas. Non-invasive native plant species
shall be used for reestablishment.

2) The final construction plans should include directions and clearly articulate locations
where the Contractor is responsible for avoiding disturbance of sensitive vegetation and
archeological sites.

3) An Erosion and Sediment Control Plan should be prepared and included in the final
construction plans. Best Management Practices should also be used.

4) Monitoring for cultural resources should continue throughout any ground disturbing
activities. If archeological artifacts are encountered during excavation operations,
construction shall be halted immediately. = The NPS Superintendent for the
Fredericksburg National Military Park and the Virginia State Historic Preservation Office
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should be notified. All required procedures shall be implemented in accordance with
NPS policies.

PUBLIC INVOLVEMENT

The environmental assessment was made available for public review and comment during a 60-
day period starting on December 14, 2005. A Notice of Availability was published in the local
papers on December 13, 2005. The public review and comment period closed on February 13,
2006.

RESPONSE TO COMMENTS

1)

2)

b)

b)

b)

Comments from the Spotsylvania County Planning Department

The placement of the impact topic “Viewsheds” under Impact Topics Dismissed from
Further Analysis appeared to be incorrect, due to the addition/movement or roads, pull-
offs, and parking.

Under the impact topic “Socioeconomic Environment”, the EA states that the
Spotsylvania census data indicates a 57% increase in population growth. This is
incorrect. The population increased by 57%, not the population growth. The data should
also be referenced as United States Census Bureau data about Spotsylvania County, not
Spotsylvania census data.

NPS Response to Comments

The relocation of the Bloody Angle tour stop parking area and obliteration of East Angle
Drive would have a beneficial impact to the viewsheds. The additional/relocated
parking areas and pull-offs would be located along the existing roadway; therefore they
would not impact viewsheds and would allow park visitors to safely appreciate the
viewsheds and interpretation, enhancing visitor experience. The impact topic was
dismissed because although construction activities would have a short-term negligible
impact to viewsheds; the long-term impacts to viewsheds would be beneficial.

Thank you for your comment. The correction does not affect the determinations in the
EA.

Comments from the Virginia Department of Transportation (VDOT)

Increased traffic from rapid residential and commercial growth in the area could limit the
NPS’s ability to fulfill its mission. It is recommended NPS be supportive of, and
potentially participate in, future transportation improvement efforts within the region.

It is recommended that access to the Vermont Monument be evaluated in conjunction
with VDOT to assure appropriate safety measures have been incorporated into its design
and construction.
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¢) While a portion of the Fredericksburg region has been declared to be in attainment for air
quality purposes by EPA, there is a required monitoring program for the region that must
be followed. A determination on the air quality impacts of the proposed improvements
will be needed. It is likely the projects will be found to be not regionally significant and
to have a neutral effect on air quality.

d) Because federal funds will be expended on transportation improvements and most of the
sites are located with the boundaries of the Fredericksburg Area Metropolitan Planning
Organization (FAMPO), an amendment to FAMPQO’s Transportation Improvement
Program (TTP) and Comprehensive Long Range Plan (CLRP) will be required.

NPS Response to Comments
a) NPS will strive to be more active in the local planning as staff resources are available.

b) NPS will coordinate the design and construction of the Vermont Monument parking area
with VDOT to ensure appropriate safety measure are taken into consideration.

c¢) If the air quality impact determination was not performed as part of the STIP
amendments in the fall of 2005; a determination of air quality impacts will be done
through coordination with the VDOT’s Richmond Office.

d) Atthe FAMPO meeting in March 2006, the amendment regarding the project was
approved for a 30-day public comment period. The amendment will most likely be
approved for inclusion in the TIP at the April 2006 FAMPO meeting.

FEDERAL CONSISTENCY UNDER THE COASTAL ZONE MANAGEMENT ACT

In a letter dated February 7, 2006, The Virginia Department of Environmental Quality stated the
following.

Pursuant to the Coastal Zone Management Act of 1972, as amended, federal activities
located inside or outside of Virginia’s designated coastal management area that can have
reasonable foreseeable effects on coastal resources or coastal uses must, to the maximum
extent practicable, be implemented in a manner consistent with the Virginia Coastal
Resources Management Program (VCP). The VCP consists of a network of programs
administered by several agencies. The DEQ coordinates the review of federal
consistency determinations with agencies administering the Enforceable and Advisory
Policies of the VCP.

This EA (page 29) includes a consistency determination and accompanying analysis of
the enforceable policies of the VCP. Based on the information provided in the EA and
federal consistency determination, and the comments of reviewing agencies, we concur
that the proposed activity is consistent with the Virginia Coastal Resources Management
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Program, provided that the FHWA and NPS comply with all requirements of applicable
permits and other authorizations that may be required.

The FHWA and NPS will ensure that the project is in compliance with Virginia’s Erosion and
Sediment Control Law and regulations, and Stormwater Management Law and regulations.
Project activities will be coordinated with the Virginia Department of Conservation and
Recreation Division of Chesapeake Bay Local Assistance to ensure project consistency with the
coastal lands management enforceable policy of the VCP. ' '

IMPAIRMENT STATEMENT

In addition to reviewing the list of significance criteria, the National Park Service has determined
that implementation of the proposal will not constitute an impairment to the critical resources
and values of the Park. This conclusion is based on a thorough analysis of the environmental
impacts described in the EA, public comments, relevant scientific studies, and the professional
judgment of the decision-maker guided by the direction in NPS Management Policies 2001. The
plan under the selected alternative will not result in any adverse impacts to Park resources.
Overall, the plan results in benefits to park resources and values, opportunities for their
enjoyment, and it does not result in their impairment.
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CONCLUSION

The selected alternative does not constitute an action that normally requires preparation of an
environmental impact statement (EIS). The selected alternative will not have a significant effect
on the human environment. Negative environmental impacts that could occur are negligible or
minor in intensity. There are no significant impacts on public health, public safety, threatened or
endangered species, sites or districts listed in or eligible for listing in the National Register of
Historic Places, or other unique characteristics of the region. No highly uncertain or
controversial impacts, unique or unknown risks, significant cumulative effects, or elements of
precedence were identified. Implementation of the action will not violate any federal, state, or

local environmental protection law.

Based on the foregoing, it has been determined that an EIS is not required for this project and
thus will not be prepared.

Recommended: amoéf// / j::wsz f//? Jé

Russell P. Smith Date
Superintendent, Fredericksburg and Spotsylvania NMP

Recommended: / // =z ‘f/j//l{

Aevin $wRose Daté
Environmental Protection Specialist, Eastern Federal Lands Highway Division

Approved: Vr «/d(’/’/l F-l-¢ e

Pau’i T. Nishimoto Date
S'( o~ qunmng and Programmmg Enclneer, Eastern Federal Lands Highway Division

Approved: QMQM g M’g’ s|3]oe

o Mary A. B mar " Date
,b Regional Director, National Park Service, Northeast Region
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United States Department of the Interior jimomse

ey
NATIONAL PARK SERVICE SR
Fredcricksburg end Spouyhanis
‘ National Milexry Pack
N REFLYREFER TO: 120 Chatharn Lanc
Frederickabwrg, Virginie 29405

November 14, 2005 !

Dr. Ethel Eaton

Virginia Department of Historic Rescurces
2301 Kensington Avenus

Richmond, VA 23221

Dear Dr. Ezton;

Fredericksburg & Spotsylvania National Military Park, fu cooperation with the Federal
Higlways Administration, proposes to rehabilitate and resurface roads throughout the
Spotsylvania Court House Battlefield. In addition, the proposal incledes resurfacing the
parking lots at the Fredericksburg and Chancellorsville visitor centers, as well as the
Wilderness and Spotsylvania exhibit shelters. New parking arcas are also being proposed
=t three Tocations an the Spotsylvania Court House Battlefield The final sspect of the
project calls for the removal of East Angle Drive on the Spotsylvania Court House
Battlefisld The park belizves that this work is necessary to accommodate increased,
visitor use of these areas, which currently strains the efficiency and carrying capacity of

designated parking areas,

The park’s designated cultural advisors have reviewed this project, For sites where new
parking areas are being proposed, an archaeological testing plan was developed and
carried out by Cuitural Resources, Inc. No resourses were found and final copies of the
report, entitled Phase I Archaevlogical Testing at Three Areas Within the Spotsylvania
Court Hosse Battiefield of the Fredericksburg and Spotsylvania National Military Park,
Spotsylvania, Virginia (2005), were forwarded to your office. It is the belief of the park's
advisors that the project will have "no adverse effect” upon the National Register
qualities of the battlefields or park. The project has gone through & 30-day public review
process, during which time the enclosed documents were posted on the park’s website.
No cormments were received.

Enclosed is a copy of the Section 106 Effect Report and the plans for this undertaking
The park requests your review of the docurments end concurrence with our finding of “no
adverse effect.” If you bave any questions, please fozl free to contact me at 540-371-

6416
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Sincerely,

Y f/ w{
£
Eric J Mink
Historian and Cultoral Resources Manager

Coneurrence with finding of “no adverse effect.”

Yirginia mtoric Preservation Officer or Designes Date

DHA F'le No, 2005455




FISH AND WILDLIFE SERVICE
Ecological Services
6669 Short Lane
Gloucester, VA 23061

Date: _september 16, 2005

Project name: RQAD Q@Pf*’r\fl - TQGDQQ\ KSR % geo-rgx{L\/fW&A NMP

Project number: see 1-3382 City/County, VA SPO‘T%HL\/ Ay Ay

The U.S. Fish and Wildlife Service (Service) has reviewed your request for information on
federally listed or proposed endangered or threatened species and designated critical habitat for
the above referenced project. The following comments are provided under provisions of the
Endangered Species Act (ESA)-of 1973 (87 Stat. 884, as amended; 16 U.S.C. 1531 et seq.).

\,/ We have reviewed the information you have provided and believe that the proposed
action will not adversely affect federally listed species or federally designated critical habitat
because no federally listed species are known to occur in the project area. Should project plans
change or if additional information on listed and proposed species becomes available, this '
determination may be reconsidered.

We recommend that you contact both of the following State agencies for site specific
information on listed species in Virginia. Each agency maintains a different database and has
differing expertise and/or regulatory responsibility:

Virginia Dept. of Game & Inland Fisheries Virginia Dept. of Conservation and Recreation
Environmental Services Section Division of Natural Heritage '
P.O.Box 11104 217 Govemor Street, 2nd Floor

Richmond, VA 23230 Richmond, VA 23219

(804)367-1000 , (804) 786-7951

If either agency indicates a federally listed species is present, please resubmit your project
description with letters from both agencies attached.

If appropriate habitat may be present, we recommend surveys within appropriate
habitat by a quahﬁed surveyor. Enclosed are county lists with fact sheets that contain
information the species’ habitat requirements and lists of qualified surveyors. If this project
involves a Federal agency (Federal permit, funding, or land), we encourage the Federal agency to
contact this office if appropriate habitat is present and if they determine their proposed action
may affect federally listed species or critical habitat.



Determinations of the presence of waters of the United States, including wetlands, and
the need for permits are made by the U.S. Army Corps of Engineers. They may be contacted at:
Regulatory Branch, U.S. Army Corps of Engineers, Norfolk District, 803 Front Street, Norfolk,
Virginia 23510, telephone (757) 441-7652.

Our website http://virginiafieldoffice.fws.gov contains many resources that may assist with

project reviews. Point of contactis _ M DHZUMMonD at (804) 693-6694, ext. \\é( .

Sincerely,

Karen L. Mayne
Supervisor
Virginia Field Office
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United States Department of the Interior

FISH AND WILDLIFE SERVICE
Ecological Services
6669 Short Lane
Gloucester, VA 23061

June 14, 2004

Ms. Brigitte Azran

U.S. Department of Transportation
Environmental Compliance Specialist
21400 Ridgetop Drive

Sterling, Virginia 20166-6511

Re:  Road Repair at Fredericksburg and
Spotsylvania National Military Park, |
Project # sec7-3382, Spotsylvania
and"Orange Counties, Virginia

Dear Ms. Azran:

The U.S. Fish and Wildlife Service (Service) received your May 7, 2004 letter on May 13, 2004.
The following comments are provided under provisions of the Endangered Species Act of 1973
(87 Stat. 884, as amended; 16 U.S.C. 1531 et seq.).

The U.S. Department of Transportation, Eastern Federal Lands Highway Division proposes to
repair roads at Fredericksburg and Spotsylvania National Military Park. The Service believes
that the proposed action is not likely to adversely affect federally listed species.

If you have any questions, please contact Mr. Eric Davis at (804) 693-6694, extension 104.

Sincerely,

flow 2. fPlegns

Karen L. Mayne
Supervisor
Virginia Field Office
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L. Preston Bryant, Jr.

Secretary of Natural Director

COMMONWEALTH of VIRGINIA

DEPARTMENT OF CONSERVATION AND RECREATION
203 Governor Street, Suite 206
Richmond, Virginia 23219
Phone: (804) 786-2064  Fax: (804) 786-1798

September 6, 2006

21 d35 9002

§
:‘:{

H

Federal Highway Administration

Eastern Federal Lands Highway Division
21400 Ridgetop Circle

Sterling, VA 20166
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RE: Virginia Stormwater Management Program (VSMP) Permit No. DCR01-07-100391
,Fredericksburg & Spotsylvania National Military Park

Dear Jack Van Dop: |

The Department of Conservation and Recreation (DCR) staff has received and reviewed the
VSMP General Permit Registration Statement for the proposed land-disturbing project.

Based on staff review, the project has been determined to be eligible for coverage under the
VSMP General Permit for Discharges of Stormwater from Construction Activities (DCRO1).

The project’s date of coverage by the DCR01 General Permit is August 21, 2006 and your permit

number is DCR01-07-100391.

A copy of the complete DCRO1 General Permit can be found on the DCR web page at
www.dcr.virginia.gov/sw/vsmp. Please print and read the permit thoroughly, as you are
responsible for meeting all permit conditions during the permitted land disturbing activity. In

addition, the General Permit expires on June 30, 2009.

A copy of this permit coveragé letter must be retained with the General Permit, along with the
Stormwater Pollution Prevention Plan at the construction site from the date of commencement
of construction activity to the date of Permit Termination :

If you have any questions or cannot print a copy of the permit, please contact me at
804-786-3957.

Sincerely,

fic R. Capps
Construction Permitting Manager
Stormwater Management Programs

State Parks « Soil and Water Conservation » Natural Heritage = Outdoor Recreation Planning
Chesapeake Bay Local Assistance * Dam Safety and Floodplain Management « Land Conservation

Joseph H.

Maroon



General Permit No.: DCRO1
Effective Date: July 1, 2004
Expiration Date: June 30, 2009

GENERAL PERMIT FOR DISCHARGES OF STORMWATER FROM
CONSTRUCTION ACTIVITIES
AUTHORIZATION TO DISCHARGE UNDER THE VIRGINIA STORMWATER
MANAGEMENT PROGRAM AND THE VIRGINIA STORMWATER
MANAGEMENT ACT

In compliance with the provisions of the Clean Water Act, as amended, and pursuant to
the Virginia Stormwater Management Act and regulations adopted pursuant to that,
operators of construction activities (those sites or common plans of development or sale
that will result in the disturbance of one or more acres of total land area) with stormwater
discharges from these construction activities are authorized to discharge to surface waters
within the boundaries of the Commonwealth of Virginia, except those specifically named
in State Water Control Board and Virginia Soil and Water Conservation Board
regulations and policies or permit issuing authority policies and ordinances which
prohibit such discharges.

The authorized discharge shall be in accordance with this cover page, Section I -
Discharge Authorization and Special Conditions, Section II - Stormwater Pollution
Prevention Plan, and Section III - Conditions Applicable To All VSMP Permits as set
forth herein. ’

SECTION I :
DISCHARGE AUTHORIZATION AND SPECIAL CONDITIONS

A. Coverage under this permit.

1. During the period beginning with the date of coverage under this general permit and
 lasting until the permit's expiration date, the permittee is authorized to discharge
stormwater from construction activities.

2. This permit also authorizes stormwater discharges from off-site support activities (e.g.,
concrete or asphalt batch plants, equipment staging yards, material storage areas,
excavated material disposal areas, borrow areas) provided that:

a. The support activity is directly related to a construction site that is required to have
VSMP permit coverage for discharges of stormwater associated with construction
activity; '

b. The support activity is not a commercial operation serving multiple unrelated
construction projects by different operators, and does not operate beyond the completion
of the construction activity at the last construction project it supports; and




c. Appropriate controls and pollution prevention measures for the discharges from the
support activity areas are identified in the stormwater pollution prevention plan required
for the construction activity under Section II D of this permit.

3. There shall be no discharge of floating solids or visible foam in other than trace
amounts. -

B. Limitation on coverage.

1. Post-construction discharges. This permit does not authorize stormwater discharges
that originate from the site after construction activities have been completed and the site,
including any temporary support activity site, has undergone final stabilization. Post-
construction industrial stormwater discharges may need to be covered by a separate '
VPDES permit. - S

2. Discharges mixed with nonstormwater. This permit does not authorize discharges that
are mixed with sources of nonstormwater, other than those discharges which are
identified in Section T D 2 (Exceptions to prohibition of nonstormwater discharges) and
are in compliance with Section I D 5 (Nonstormwater discharge management).

3. Discharges covered by another permit. This permit does not authorize stormwater
discharges associated with construction activity that have been covered under an
individual permit or required to obtain coverage under an alternative general permit in
accordance with Part Section III X.

4. TMDL limitation. Discharges to waters for which a "total maximum daily load"
(TMDL) allocation for sediment or a parameter that addresses sediment (such as total
suspended solids, turbidity, or siltation) has been established by the State Water Control
Board and approved by EPA are not eligible for coverage under this permit unless the
stormwater pollution prevention plan (SWPPP) developed by the operator incorporates
measures and controls that are consistent with the assumptions and requirements of such
TMDL. To be eligible for coverage under this general permit, the SWPPP must
incorporate any conditions applicable to discharges from the construction site that are
necessary for consistency with the assumptions and requirements of the TMDL. Ifa
specific wasteload allocation has been established that would apply to discharges from
the construction site, the operator must incorporate that allocation into the SWPPP and
implement necessary steps to meet that allocation. ’ '

C. Commingled discharges. Any.discharge authorized by a different VSMP or VPDES
permit may be commingled with discharges authorized by this permit.

D. Prohibition of nonstormwater discharges.

. 1. Except as provided in Sections 1A 2,ICand 1D 2, all discharges covered by this
permit shall be composed entirely of stormwater associated with construction activity.




2. The following nonstormwater discharges from active construction sites are authorized
by this permit provided the nonstormwater component of the discharge is in compliance
with Section Il D 5 (Nonstormwater discharges):

a. Discharges from fire fighting activities;

b. Fire hydrant flushings;

c. Waters used to wash vehicles where detergents are not used;

d. Water used to control dust;

e. Potable water sources, including waterline flushings;

f. Water used for hydrostatic testing of new pipeline construction;

g. Routine external building wash down which does not use detergents;

h. Pavement washwaters where spills or leaks of toxic or hazardous materials have not
occurred (unless all spilled material has been removed) and where detergents are not
used;

i. Uncontaminated air conditioning or compressor condensate;

j. Uncontaminated ground water or spring water;

k. Foundation or footing drains where flows are not contaminated with process materials
such as solvents; '

1. Uncontaminated excavation dewatering, and
m. Landscape irrigation.

E. Releases of hazardous substances or oil in excess of reportable quantities.

The discharge of hazardous substances or oil in the stormwater discharges from the
construction site shall be prevented or minimized in accordance with the stormwater
pollution prevention plan for the site. This permit does not relieve the permittee of the
reporting requirements of 40 CFR Part 110 (2002), 40 CFR Part 117 (2002) and 40 CFR
Part 302 (2002) or § 62.1-44.34:19 of the Code of Virginia.

Where a release containing a hazardous suBstance or oil in an amount equal to or in
excess of a reportable quantity established under either 40 CFR Part 110 (2002), 40 CFR
Part 117 (2002) or 40 CFR Part 302 (2002) occurs during a 24-hour period:




1. The permittee is required to notify the Department of Environmental Quality and the
permit issuing authority in accordance with the requirements of Section III G as soon as
he has knowledge of the discharge;

2. Where a release enters a municipal separate storm sewer system (MS4), the permittee.
shall also notify the owner of the MS4 and the Department of Conservation and
Recreation; and

3. The stormwater pollution prevention plan required under Section II D of this permit
must be reviewed to identify measures to prevent the reoccurrence of such releases and to.
tespond to such releases, and the plan must be modified where appropriate.

F. Spills.
This permit does not authorize the discharge of hazardous substances or oil resulting
from an on-site spill. '

G. Termination of permit coverage.

1. The operator of the construction activity may only submit a notice of termination after
one or more of the following conditions have been met:

a. Final stabilization has been achieved on all portions of the site for which the operator is
responsible; ' '

b. Another operator has assumed control over all areas of the site that have not been
finally stabilized;

c. Coverage under an alternative VPDES or VSMP permit has been obtainéd; or

d. For residential construction only, temporary stabilization has been completed and the
residence has been transferred to the homeowner.

- . 2. The notice of termination must be submitted within 30 days of one of the conditions in
Section I G 1 being met. Authorization to discharge terminates seven days after the
notice of termination is submitted.

3. The notice of termination shall be signed in accordance with Section III K of this
permit.

H. Water quality protection. The permittee must select, install, implement and maintain
best management practices (BMPs) at the construction site that minimize pollutants in the
 discharge as necessary to meet applicable water quality standards. If there is evidence
indicating that the stormwater discharges authorized by this permit are causing, have the
reasonable potential to cause, or are contributing to an excursion above an applicable
water quality standard, or are causing downstream pollution (as defined in this part), the
permit issuing authority may take appropriate enforcement action, may require the




permittee to include and implement appropriate controls in the SWPPP to correct the
problem, and/or may require the permittee to obtain an individual permit in accordance
with 4VAC50-60-410 B 3.

SECTION I |
STORMWATER POLLUTION PREVENTION PLAN

A stormwater pollution prevention plan (SWPPP) shall be developed and implemented
for the construction activity covered by this permit. SWPPPs shall be prepared in
accordance with good engineering practices. The SWPPP shall identify potential sources
of pollution which may reasonably be expected to affect the quality of stormwater
discharges from the construction site. In addition, the SWPPP shall describe and ensure
the implementation of practices which will be used to reduce pollutants in stormwater
discharges from the construction site, and to assure compliance with the terms and
conditions of this permit.

The SWPPP requirements of this general permit may be fulfilled by incorporating by
reference other state, tribal or local plans such as an erosion and sediment control (ESC)
plan, a spill prevention control and countermeasure (SPCC) plan developed for the site
under § 311 of the federal Clean Water Act or best management practices (BMP)
programs otherwise required for the facility provided that the incorporated plan meets or
exceeds the SWPPP requirements of Section II D. If an erosion and sediment control plan
for the construction activity is being incorporated by reference, the referenced plan must
be approved by the locality in which the construction activity is to occur or by another
appropriate plan approving authority authorized under the Erosion and Sediment Control
Regulations (4 VAC 50-30) prior to the commencement of construction. All plans
incorporated by reference into the SWPPP become enforceable under this permit. Ifa
plan incorporated by reference does not contain all of the required elements of the
SWPPP of Section II D, the permittee must develop the missing elements and include

them in the required SWPPP.

Once a definable area has been finally stabilized, the operator may mark this on the
SWPPP and no further SWPPP or inspection requirements apply to that portion of the site
(e.g., earth disturbing activities around one of three buildings in a complex are done and
the area is finally stabilized; one mile of a roadway or pipeline project is done and finally
stabilized, etc.). '

The operator must implement the SWPPP as written from commencement of construction
activity until final stabilization is complete.

A. Deadlines for SWPPP preparation and compliance.
1. The SWPPP shall be prepared prior to submittal of the registration statement and

provide for compliance with the terms and schedule of the plan beginning with the
initiation of construction activities.




2. For ongoing construction activity involving a change of operator, the new operator
shall accept and 'maintain the existing SWPPP, or prepare and implement a new SWPPP
prior to taking over operations at the site.

B. Signature, plan review and making plans available.
1. The SWPPP shall be signed in accordance with Section Il K.

2. The SWPPP shall be retained, along with a copy of this permit at the construction site
from the date of commencement of construction activity to the date of final stabilization.
Permittees with day-to-day operation control over SWPPP implementation shall have a
copy of the plan available-at a central location on-site for the use of all operators and
those identified as having responsibilities under the plan whenever they are on the
construction site. The SWPPP must be made available, in its entirety, to the department
and the permitting issuing authority for review at the time of an on-site inspection.

3. The permittee shall make SWPPPs available upon request to the department; the
permit issuing authority; a state or local agency approving erosion and sediment plans,
grading plans, or stormwater management plans; local government officials; or the
operator of a municipal separate storm sewer system receiving discharges from the site.

C. Maintaining an updated SWPPP.

1. The permittee shall amend the SWPPP whenever there is a change in design,
construction, operation, or maintenance that has a significant effect on the discharge of
pollutants to surface waters and that has not been previously addressed in the SWPPP.

2. The SWPPP must be amended if during inspections or investigations by site staff, or
by local, state or federal officials, it is determined that the discharges are causing water
quality exceedances, or the SWPPP is ineffective in eliminating or significantly
minimizing pollutants in stormwater discharges from the construction site.

3. Based on the results of an inspection, the SWPPP must be modified as necessary to
include additional or modified BMPs designed to correct problems identified. Revisions
to the SWPPP must be completed within seven calendar days following the inspection.
Implementation of these additional or modified BMPs must be accomplished as described
in Section I D 3 b. '

4. The SWPPP must clearly identify for each measure identified in the plan, the
contractor(s) or subcontractor(s) that will implement the measure. The SWPPP shall be
amended to identify any new contractor that will implement a measure of the plan.

" D. Stormwater pollution prevention plan contents.
The SWPPP shall include the following items:

1. Site and activity description. Each SWPPP shall provide the following information:




a. A description of the nature of the construction activity, including the function of the
project (e.g., low density residential, shopping mall, highway, etc.);

b. The intended sequence and timing of activities that disturb soils at the site (e.g.,
grubbing, excavation, grading, utilities and infrastructure installation).

c. Estimates of the total area expected to be disturbed by excavation, grading, or other
construction activities including off-site borrow and fill areas;

d. A description of any other potential pollution sources, such as vehicle fueling, storage
of fertilizers or chemicals, sanitary waste facilities, etc.

e. Identification of the nearest receiving waters at or near the construction site that will
receive discharges from disturbed areas of the project;

f. The location and description on any discharge associated with industrial activity other
than construction at the site. This includes stormwater discharges from dedicated asphalt
plants and dedicated concrete plants that are covered by this permit.

g. A site map indicating:

(1) Directions of stormwater flow and approximate slopes anticipated after major grading
activities;

(2) Areas of soil disturbance and areas of the site which will not be disturbed;

(3) Locations of major structural and nonstructural controls identified in the SWPPP,
including those that will be permanent controls that will remain after construction -
activities have been completed;

(4) Locations where stabilization practices are expected to occur;

(5) Surface water bodies (including wetlands);

(6) Locations where stormwater discharges to a surface water;

(7) Locations of off-site material, waste, borrow or equipment storage areas covered by
the plan; ’

(8) Locations of other potential pollution sources , such as vehicle flieling, storage of
chemicals, sanitary waste facilities, etc.; and

(9) Areas where final stabilization has been accomplished and no further construction-
phase permit requirements apply.




2. Controls to reduce pollutants. The SWPPP shall include a description of all pollution
control measures that will be implemented as part of the construction activity to control
pollutants in stormwater discharges. For each major activity identified in the project

description, the SWPPP shall clearly describe appropriate control measures, the general
sequencing during the construction process in which the measures will be implemented,

and which operator is responsible for the control measure's implementation.
a. Erosion and sediment controls.

(1) Stabilization practices. The SWPPP shall include a description of interim and
permanent stabilization practices for the site. Site plans should ensure that existing
vegetation is preserved where attainable and that disturbed portions of the site are
stabilized. Stabilization practices may include, but are not limited to: temporary seeding,
permanent seeding, mulching, geotextiles, sod stabilization, vegetative buffer strips,
protection of trees, preservation of mature vegetation, riprap, gabions, facines, biologs
and other appropriate measures. Use of impervious surfaces for stabilization should be

avoided.

(a) A record of the dates when major grading activities occur, when construction
activities temporarily or permanently cease on a portion of the site, and when
stabilization measures are initiated shall be maintained and included in the SWPPP..

(b) Except as provided in Section I D 2 a(l) (c), (d) and (e), stabilization measures shall
be initiated as soon as practicable in portions of the site where construction activities
have temporarily or permanently ceased, but in no case more than seven days after the
construction activity in that portion of the site has temporarily or permanently ceased.

(c) Where the initiation of stabilization measures by the seventh day after construction
activity temporary or permanently ceased is precluded by snow cover or frozen ground
conditions, stabilization measures shall be initiated as soon as practicable.

(d) Where construction activity on a portion of the site is temporarily ceased, and earth
disturbing activities will be resumed within 30 days, temporary stabilization measures do
not have to be initiated on that portion of the site.

() In drought-stricken areas where initiating perennial vegetative stabilization measures
is not possible within seven days after construction activity has temporarily or
permanently ceased, final vegetative stabilization measures shall be initiated as soon as
practicable.

(2) Structural practices. The SWPPP shall include a description of structural practices to
divert flows from exposed soils, retain/detain flows or otherwise limit runoff and the
discharge of pollutants from exposed areas of the site. Such practices may include, but
are not limited to: silt fences, earth dikes, drainage swales, sediment traps, check dams,
subsurface drains, pipe slope drains, level spreaders, storm drain inlet protection, rock
outlet protection, reinforced soil retaining systems, gabions, and temporary or permanent




sediment basins. Structural practices should be located on upland soils to the degree
attainable. The department and the permit issuing authority encourages the use of a
combination of erosion and sediment control measures in order to achieve maximum
pollutant removal.

(a) Sediment basins: For common drainage locations that serve an area with three or more
acres disturbed at one time, a temporary (or permanent) sediment basin providing 3,618
cubic feet of storage per acre drained, or equivalent control measures, shall be provided
where attainable until final stabilization of the site. The 3,618 cubic feet of storage arca
per acre drained does not apply to flows from off-site areas and flows from on-site areas
that are either undisturbed or have undergone final stabilization where such flows are
diverted around both the disturbed area and the sediment basin. In determining whether
installing a sediment basin is attainable, the permittee may consider factors such as site
soils, slope, available area on site, etc. In any event, the permittee must consider public
safety, especially as it relates to children, as a design factor for the sediment basin and
alternative sediment controls shall be used where site limitations would preclude a safe
design.

(b) For drainage locations which serve three or more acres at one time and where a
temporary sediment basin or equivalent controls is not attainable, smaller sediment basins
and/or sediment traps should be used. Ata minimum, silt fences, vegetative buffer strips,
or equivalent sediment controls are required for all down slope boundaries, and for those
side slope boundaries deemed appropriate as dictated by individual site conditions.

(c) For drainage locations serving less than three acres, smaller sediment basins or
sediment traps or both should be used. At a minimum, silt fences, vegetative buffer strips
or equivalent sediment controls are required for all downslope boundaries, and for those
side slope boundaries deemed appropriate as dictated by individual site conditions, of the
construction area unless a sediment basin providing storage for 3,618 cubic feet of

storage per acre drained is provided.
b. Management practices.

(1) All control measures must be properly selected, installed, and maintained in
accordance with manufacturer specifications and good engineering practices. If periodic
inspections or other information indicates a control has been used inappropriately, or
incorrectly, the permittee must replace or modify the control for site situations as soon as
- practicable. ’

(2) If sediment escapes the construction site, off-site accumulations of sediment must be
removed at a frequency sufficient to minimize off-site impacts.

(3) Litter, construction debris, and construction chemicals exposed to stormwater shall be
prevented from becoming a pollutant source in stormwater discharges.

c. Stormwater management.




(1) The SWPPP shall include a description of, and all necessary calculatiors supporting,
all post-construction stormwater management measures that will be installed during the
construction process to control pollutants in stormwater discharges after construction
operations have been completed. Structural measures should be placed on upland soils to
the degree attainable. Such measures must be.designed and installed in accordance with
applicable local and/or state requirements.

(2) Such measures may include, but are not limited to: stormwater detention structures
(including dry ‘ponds); stormwater retention structures; flow attenuation by use of open
vegetated swales and natural depressions; infiltration of runoff on-site; stormwater
wetlands; sand filters; bioretention systems; water quality structures; and sequential
systems (which combine several practices). The SWPPP shall include an explanation of
the technical basis used to select the practices to control pollution and flows that exceed
predevelopment levels. :

(3) Outflows from a stormwater management facility or stormwater conveyance system
shall be discharged to an adequate channel. In addition, the natural, physical, chemical,
and biological characteristics and functions of the receiving waters must be maintained
and protected (e.g., no significant changes in the hydrological regime of the receiving
water). -

d. Other controls.

(1) The SWPPP shall describe measures to prevent the discharge of solid materials,
including building materials, garbage, and debris to surface waters of the state, except as
authorized by a Clean Water Act § 404 permit.

(2) Where construction vehicle access routes intersect paved public roads, provisions
shall be made to minimize the transport of sediment by vehicular tracking onto the paved
surface. Where sediment is transported onto a public road surface, the road shall be
cleaned thoroughly at the end of each day. Sediment shall be removed from the roads by
shoveling or sweeping and transported to a sediment control disposal area. Street
washing shall be allowed only after sediment is removed in this manner.

(3) The SWPPP shall ensure and demonstrate compliance with applicable state or local
waste disposal, sanitary sewer or septic system regulations.

* (4) The SWPPP shall include a description of construction and waste materials expected

to be stored on-site with updates as appropriate. The plan shall also include a description

~ of controls to reduce pollutants from these materials, including storage practices to
‘minimize exposure of the materials to stormwater, and for spill prevention and response.

(5) The SWPPP shall include a description of pollutant sources from areas other than
construction (including stormwater discharges from dedicated asphalt plants and




dedicated concrete plants), and a description of controls and measures that will be
implemented at those sites to minimize pollutant discharges.

e. Applicable state or local programs.

The SWPPP shall be consistent with all applicable state or local requirements for erosion
and sediment control and stormwater management including updates to the SWPPP as
necessary to reflect any revisions to applicable state or local requirements for erosion and
sediment control and stormwater management. :

3."Maintenance of controls.

a. The SWPPP must include a description and schedule of procedures to maintain in good
and effective operating conditions vegetation, erosion and sediment control measures and
other protective measures during construction identified in the site plan. If site
inspections required by Section II D 4 identify BMPs that are not operating effectively,
maintenance shall be performed before the next anticipated storm event, or as soon as
practicable to maintain the continued effectiveness of stormwater controls.

b. If existing BMPs need to be modified or if additional BMPs are necessary for any
reason, implementation shall be completed before the next anticipated storm event. If
implementation before the next anticipated storm event is impracticable, the situation
shall be documented in the SWPPP and alternative BMPs shall be implemented as soon
as practicable.

4. Inspections. Inspections by qualified personnel must be conducted of all areas of the
site disturbed by construction activity, and areas used for storage of materials that are
exposed to stormwater. "Qualified personnel" means a licensed professional engineer,
responsible land disturber (RLD), or other knowledgeable person who (i) holds a
certificate of competence from the board in the area of project inspection; or (ii) is
enrolled in the board’s training program for project inspection or combined administrator
and successfully completes such program within one year of enrollment.

a. Inspections shall be conducted at least once every 14 calendar days and within 48
hours of the end of any runoff producing storm event. Where areas have been finally or
ternporarily stabilized or runoff is unlikely due to winter conditions (e.g., the site is
covered with snow or ice, or frozen ground exists) such inspections shall be conducted at
Jeast once every month.

b. Inspectors must look for evidence of, or the potential for, pollutants entering the
stormwater conveyance system. Erosion and sediment control measures identified in the
SWPPP shall be observed to ensure proper operation. Discharge locations where
accessible shall be inspected to ascertain whether erosion and sediment control measures
are effective in preventing significant impacts to receiving waters. Where discharge
locations are inaccessible, nearby downstream locations shall be inspected to the extent
that such inspections are practicable. Locations where vehicles enter or exit the site shall
be inspected for evidence of off-site sediment tracking.




c. Utility line installation, pipeline construction, and other examples of long, narrow,
linear construction activities may limit the access of inspection personnel to the areas
described in Section II D 4 b. Inspection of these areas could require that vehicles
compromise temporarily or even permanently stabilized areas, cause additional
disturbance of soils, and increase the potential for erosion. In these circumstances,
controls must be inspected on the same frequencies as other construction projects, but
representative inspections may be performed. For representative inspections, personnel
must inspect controls along the construction site for 0.25 miles above and below each
access point where a roadway, undisturbed right-of-way, or other similar feature
intersects the construction site and allows access to the areas described above. The
conditions of the controls along each inspected 0.25-mile segment may be considered as
representative of the condition of controls along that reach extending from the end of the
0.25-mile segment to either the end of the next 0.25-mile segment, or to the end of the
project, whichever occurs first. Inspection locations must be listed in the report required
by SectionII D 4 e. ’ ‘ :

d. Based on the results of the inspection, the site and activity description identified in the
plan in accordance with Section II D 1 of this permit and pollution prevention measures
identified in the SWPPP in accordance with Section I D 2 of this permit shall be revised
as appropriate within seven calendar days following the inspection.

e. A report summarizing the scope of the inspection, names and qualifications of
personnel making the inspection, the dates of the inspection, major observations relating
to the implementation of the SWPPP, and actions taken in accordance with Section II D 4
d of the permit shall be made and retained as part of the SWPPP in accordance with
Section III B of this permit. Major observations should include:

(1) The location(s) of discharges of sediment or other pollutants from the site;
(2) Location(s) of BMPs that need to be maintained;

(3) Location(s) of BMPs that failed to operate as designed or proved inadequafe for a
particular location;

(4) Location(s) where additional BMPs are needed that did nof exist at the time of
inspection; and :

(5) Corrective action required including any c'hénges to the SWPPP that are necessary
and implementation dates.

The reports shall identify any incidents of noncompliance. Where a report does not
identify any incidents of noncompliance, the report shall contain a certification that the
facility is in compliance with the stormwater pollution prevention plan and this permit.
The report shall be signed in accordance with Section III K of this permit.




5. Nonstormwater discharge management. The SWPPP shall identify all allowable
sources of nonstormwater discharges listed in Section I D 2 of this permit that are
combined with stormwater discharges from the construction activity at the site, except for
flows from fire fighting activities. The SWPPP shall identify and ensure the
implementation of appropriate pollution prevention measures for the nonstormwater
components of the discharge.

SECTION III
CONDITIONS APPLICABLE TO ALL VSMP PERMITS

NOTE: Monitoring is not required for this permit. If you choose to monitor your
stormwater discharges or BMPs, you must comply with the requirements of subsections
A, B, and C, as appropriate.

A. Monitoring.

1. Samples and measurements taken for the purpose of monitoring shall be representative
of the monitoring activity.

2. Monitoring shall be conducted according to procedures approved under 40 CFR Part
136 or alternative methods approved by the U.S. Environmental Protection Agency,
unless other procedures have been specified in this permit.

3. The permittee shall periodically calibrate and perform maintenance procedures on all
monitoring and analytical instrumentation at intervals that will ensure accuracy of
measurements.

- B. Records.

1. Records of monitoring information shall include:

a. The date, exact place, and time of sampling or measurements;

b. The individual(s) who perfpmed the sampling or measurements; .

c. The date(s) and time(s) analyses were performed;

d. The individual(s) who performed the analyses;

¢. The analytical techniques or methods used; and

f. The results of such analyses.

2. The permittee shall retain records of all monitoring information, including all

calibration and maintenance records and all original strip chart recordings for continuous
monitoring instrumentation, copies of all reports required by this permit, and records of




all data used to complete the registration statement for this permit, for a period of at least
three years from the date of the sample, measurement, report or request for coverage.
This period of retention shall be extended automatically during the course of any
unresolved litigation regarding the regulated activity or regarding control standards
applicable to the permittee, or as requested by the board.

C. Reporting monitoring results.

1. The permittee shall submit the results of the monitoring required by this permit not
later than the 10th day of the month after monitoring takes place, unless another reporting
schedule is specified elsewhere in this permit. Monitoring results shall be submitted to
the permit issuing authority.

2. Monitoring results shall be reported on a discharge monitoring report (DMR) or on
forms provided, approved or specified by the department. - -

3. If the permittee monitors any pollutant specifically addressed by this permit more
frequently than required by this permit using test procedures approved under 40 CFR Part
136 or using other test procedures approved by the U.S. Environmental Protection
Agency or using procedures specified in this permit, the results of this monitoring shall
be included in the calculation and reporting of the data submitted in the DMR or
reporting form specified by the department.

4. Calculations for all limitations which require averaging of measurements shall utilize
an arithmetic mean unless otherwise specified in this permit.

D. Duty to provide information. The permittee shall furnish to the permit issuing
authority, within a reasonable time, any information which the permit issuing authority
may request to determine whether cause exists for modifying, revoking and reissuing, or
terminating this permit or to determine compliance with this permit. The permit issuing
authority may require the permittee to furnish, upon request, such plans, specifications,
and other pertinent information as may be necessary to determine the effect of the wastes
from his discharge on the quality of state waters, or such other information as may be
necessary to accomplish the purposes of the Virginia Stormwater Management Act. The
permittee shall also furnish to the permit issuing authority, upon request, copies of
records required to be kept by this permit.

E. Compliance schedule reports. Reports of compliance or noncompliance with, or any
progress reports on, interim and final requirements contained in any compliance schedule
of this permit shall be submitted no later than 14 days following each schedule date.

F. Unauthorized discharges. Except in compliance with this permit or another permit
issued by the permit issuing authority or the Department of Environmental Quality, it
shall be unlawful for any person to: :




1. Discharge into state waters sewage, industrial wastes, other wastes, or any noxious or
deleterious substances; or

2. Otherwise alter the physical, chemical or biological properties of such state waters and
make them detrimenta) to the public health, or to animal or aquatic life, or to the use of
such waters for domestic or industrial consumption, or for recreation, or for other uses.

G. Reports of unauthorized discharges. Any permittee who discharges or causes or allows
a discharge of sewage, industrial waste, other wastes or any noxious or deleterious
substance into or upon state waters in violation of Section III F, or who discharges or
causes or allows a discharge that may reasonably be expected to enter state waters in
violation of Section III F, shall notify the department, the Department of Environmental
Quality, and the permit issuing authority of the discharge immediately upon discovery of
the discharge, but in no case later than 24 hours after said discovery. A written report of
the unauthorized discharge shall be submitted to the department, the Department of
Environmental Quality, and the permit issuing authority within five days of discovery of
the discharge. The written report shall contain:

1. A description of the nature and location of the discharge;

2. The cause of the discharge;

3. The date on which the discharge occurred;

4. The length of time that the discharge continued;

5. The volume of the discharge;

6. If the discharge is continuing, how long it is expected to continue;

7. If the discharge is continuing, what the expected total volume of the discharge will be;
and

8. Any steps planned or taken to reduce, eliminate and prevent a recurrence of the present
discharge or any future discharges not authorized by this permit.

Discharges reportable to the department, the Department of Environmental Quality, and
the permit issuing authority under the immediate reporting requirements of other
regulations are exempted from this requirement. -

H. Reports of unusual or extraordinary discharges. If any unusual or extraordinary
discharge including a bypass or upset should occur from a facility and the discharge
enters or could be expected to enter state waters, the permittee shall promptly notify, in
no case later than 24 hours, the department, the Department of Environmental Quality,
and the permit issuing authority by telephone after the discovery of the discharge. This
notification shall provide all available details of the incident, including any adverse




effects on aquatic life and the known number of fish killed. The permittee shall reduce
the report to writing and shall submit it to the department, the Department of
Environmental Quality, and the permit issuing authority within five days of discovery of
the discharge in accordance with Part Section III I 2. Unusual and extraordinary
discharges include but are not limited to any discharge resulting from:

1. Unusual spillage of materiais resulting directly or indirectly from processing
operations; '

2. Breakdown of processing or accessory equipment;
3. Failure or taking out of service some or all of the facilities; and
4. Flooding or other acts of nature.

L. Reports of noncompliance. The permittee shall report any noncompliance which may
adversely affect state waters or may endanger public health.

1. An oral report shall be pfovided within 24 hours from the time the permittee becomes
aware of the circumstances. The following shall be included as information which shall
be reported within 24 hours under this paragraph: ‘

a. Any unanticipated bypass; and

b. Any upset which causes a discharge to surface waters.

2. A written report shall be submitted within five days aﬁd shall contain:
a. A description of the noncompliance and its cause;

b. The period of noncompliance, including exact dates and times, and if the
noncompliance has not been corrected, the anticipated time it is expected to continue; and

c. Steps taken or planned to reduce, eliminate, and prevent reoccurrence of the
noncompliance. ‘ :

The permit issuing authority may waive the written report on a case-by-case basis for
reports of noncompliance under Section III I if the oral report has been received within
24 hours and no adverse impact on state waters has been reported.

3. The permittee shall report all instances of noncompliance not reported under Section
I 11 or2 in writing at the time the next monitoring reports are submitted. The reports
shall contain the information listed in Section IIT12.

NOTE: The immediate (within 24 hours) reports reduired in Section III G, H and 1 may
be made to the department's Urban Program’s Section of the Division of Soil and Water
Conservation. Reports may be made‘by telephone or by fax. For reports outside normal




working hours, vleaving a recorded message shall fulfill the immediate reporting
requirement. For emergencies, the Virginia Department of Emergency Management
maintains a 24 hour telephone service at 1-800-468-8892.

4. Where the permittee becomes aware that it failed to submit any relevant facts in a
permit application, or submitted incorrect information in a permit application or in any
report to the department, it shall promptly submit such facts or information.

J. Notice of planned changes.

1. The permittee shall give notice to the permit issuing authority as soon as possible of
any planned physical alterations or additions to the permitted facility. Notice is required
only when:

a. The permittee plans an alteration or addition to any building, structure, facility, or
installation from which there is or may be a discharge of pollutants, the construction of
which commenced:

(1) After promulgation of standards of performance under § 306 of the federal Clean
Water Act which are applicable to such source; or

(2) After proposal of standards of performance in accordance with § 306 of the Clean
Water Act which are applicable to such source, but only if the standards are promulgated
in accordance with § 306 within 120 days of their proposal;

b. The alteration or addition could significantly change the nature or increase the quantity
of pollutants discharged. This notification applies to pollutants which are not subject to
effluent limitations in this permit; or

2. The permittee shall give advance notice to the permit issuing authority of any planned
changes in the permitted facility or activity which may result in noncompliance with
permit requirements.

K. Signatory requirements.
1. Registration statement. All registration statements shall be signed as follows:

a. For a corporation: by a responsible corporate officer. For the purpose of this section, a
responsible corporate officer means: (i) a president, secretary, treasurer, or vice-president
of the corporation in charge of a principal business function, or any other person who
performs similar policy-making or decision-making functions for the corporation; or (ii)
the manager of one or more manufacturing, production, or operating facilities, provided
the manager is authorized to make management decisions that govern the operation of the
regulated facility including having the explicit or implicit duty of making major capital
investment recommendations, and initiating and directing other comprehensive measures

to assure long term environmental compliance with environmental laws and regulations;




the manager can ensure that the necessary systems are established or actions taken to
gather complete and accurate information for permit application requirements; and where
authority to sign documents has been assigned or delegated to the manager in accordance
with corporate procedures;

b. For a partnership or sole proprietorship: by a general parfner or the proprietor,
respectively; or :

c. For a municipality, state, federal, or other public agency: by either a principal
executive officer or ranking elected official. For purposes of this section, a principal
executive officer of a public agency includes: (i) the chief executive officer of the agency
or (ii) a senior executive officer having responsibility for the overall operations ofa
principal geographic unit of the agency.

2. Reports, etc. All reports required by permits and other information requested by the
board shall be signed by a person described in Section I K 1 or by a duly authorized
representative of that person. A person is a duly authorized representative only if:

a. The authorization is made in writing by a person described in Section ITK 1;

b. The authorization specifies either an individual or a position having responsibility for
the overall operation of the regulated facility or activity such as the position of plant
manager, operator of a well or a well field, superintendent, position of equivalent
responsibility, or an individual or position having overall responsibility for environmental
matters for the company. (A duly authorized representative may thus be either a named
individual or any individual occupying a named position); and

¢. The written authorization is submitted to the department.

3. Changes to authorization. If an authorization under Section III K 2 is no longer
accurate because a different individual or position has responsibility for the overall
operation of the facility, a new authorization satisfying the requirements of Section III K
2 shall be submitted to the permit issuing authority prior to or together with any reports or
information to be signed by an authorized representative. ‘

4. Certification. Any person signing a document under Section I1I K 1 or 2 shall make the
following certification:

" certify under penalty of law that this document and all attachments were prepared
under my direction or supervision in accordance with a system designed to assure that
qualified personnel properly gather and evaluate the information submitted. Based on my
inquiry of the person or persons who manage the system, or those persons directly
responsible for gathering the information, the information submitted is, to the best of my
knowledge and belief, true, accurate, and complete. I am aware that there are significant
penalties for submitting false information, including the possibility of fine and
imprisonment for knowing violations."




L. Duty to comply. The permittee shall comply with all conditions of this permit. Any
permit noncompliance constitutes a violation of the Virginia Stormwater Management
Act and the Clean Water Act, except that noncompliance with certain provisions of this
permit may constitute a violation of the Virginia Stormwater Management Act but not the
Clean Water Act. Permit noncompliance is grounds for enforcement action; for permit
termination, revocation and reissuance, or modification; or denial of a permit renewal
application. :

The permittee shall comply with effluent standards or prohibitions established under §
307(a) of the Clean Water Act for toxic pollutants within the time provided in the
regulations that establish these standards or prohibitions or standards for sewage sludge -
use or disposal, even if this permit has not yet been modified to incorporate the
requirement.

M. Duty to reapply. If the permittee wishes to continue an activity regulated by this
permit after the expiration date of this permit, the permittee shall submit a new
registration statement at least 90 days before the expiration date of the existing permit,
unless permission for a later date has been granted by the board. The board shall not
grant permission for registration statements to be submitted later than the expiration date
of the existing permit. '

N. Effect of a permit. This permit does not convey any property rights in either real or
personal property or any exclusive privileges, nor does it authorize any injury to private
property or invasion of personal rights, or any infringement of federal, state or local law
or regulations. :

0. State law. Nothing in this permit shall be construed to preclude the institution of any
legal action under, or relieve the permittee from any responsibilities, liabilities, or

_ penalties established pursuant to any other state law or regulation or under authority
preserved by § 510 of the Clean Water Act. Except as provided in permit conditions on
"bypassing" (Section III U), and "upset" (Section III V) nothing in this permit shall be
construed to relieve the permittee from civil and criminal penalties for noncompliance.

P. Oil and hazardous substance liability. Nothing in this permit shall be construed to
preclude the institution of any legal action or relieve the permittee from any
responsibilities, liabilities, or penalties to which the permittee is or may be subject under
§§ 62.1-44.34:14 through 62.1-44.34:23 of the State Water Control Law.

Q. Proper operation and maintenance. The permittee shall at all times properly operate
and maintain all facilities and systems of treatment and control (and related
appurtenances) which are installed or used by the permittee to achieve compliance with
the conditions of this permit. Proper operation and maintenance also includes effective
plant performance, adequate funding, adequate staffing, and adequate laboratory and
process controls, including appropriate quality assurance procedures. This provision
requires the operation of back-up or auxiliary facilities or similar systems which are




installed by the permittee only when the operation is necessary to achieve compliance
with the conditions of this permit.

R. Disposal of solids or sludges. Solids, sludges or other pollutants removed in the
course of treatment or management of pollutants shall be disposed of in a manner so as to
prevent any pollutant from such materials from entering state waters.

S. Duty to mitigate. The permittee shall take all reasonable steps to minimize or prevent
any discharge in violation of this permit which has a reasonable likelihood of adversely
affecting human-health or the environment.

T. Need to halt or reduce activity not a defense. It shall not be a defense for a permittee
in an enforcement action that it would have been necessary to halt or reduce the permitted
activity in order to maintain compliance with the conditions of this permit.

U. Bypass.

1. "Bypass" means the intentional diversion of waste streams from any portion of a
treatment facility. The permittee may allow any bypass to occur which-does not cause
effluent limitations to be exceeded, but only if it also is for essential maintenance to
ensure efficient operation. These bypasses are not subject to the provisions of Section III -
U2 and 3.

2. Notice.

a. Anticipated bypass. If the permittee knows in advancé of the need for a bypass, prior
notice shall be submitted, if possible at least 10 days before the date of the bypass.

b. Unanticipated bypass. The permittee shall submit notice of an unanticipated bypass as
required in Section III L.

3. Prohibition of bypass.

a. Bypass is prohibited, and the permit issuing authority may take enforcement action
against a permittee for bypass unless:

(1) Bypass was unavoidable to prevent loss of life, péfsonal injury, or severe property
damage; ‘

(2) There were no feasible alternatives to the bypass, such as the use of auxiliary
treatment facilities, retention of untreated wastes, or maintenance during normal periods
of equipment downtime. This condition is not satisfied if adequate back-up equipment
should have been installed in the exercise of reasonable engineering judgment to prevent

a bypass which occurred during normal periods of equipment downtime or preventive
maintenance; and




(3) The permittee submitted notices as required under Section ITI U 2.

b. The permit issuing authority may approve an anticipated bypass, after cdnsidering its
adverse effects, if the permit issuing authority determines that it will meet the three
conditions listed in Section IIl U 3 a.

V. Upset.

1. An upset constitutes an affirmative defense to an action brought for noncompliance
with technology-based permit effluent limitations if the requirements of Section Mvz2
are met. A determination made during administrative review of claims that
noncompliance was caused by upset, and before an action for noncompliance, is not a
final administrative action subject to judicial review.

2.A permitte.e,Who wishes to establish the affirmative defense of upset shall demonstrate,
through properly signed, contemporaneous operating logs or other relevant evidence that:

a. An upset occurred and that the permittee cén identify the cause(s) of the upset;

b. The permitted facility Was at the time being properly operated;

c. The permittee submitted notice of the upset as required in Section III I; and

d. The permittee complied with any remedial measures required under Section III S.

3. In any enforcement proceeding, the permittee seeking to establish the occurrence of an
upset has the burden of proof. '

W. Inspection and entry. The permittee shall allow the director as the Board’s designee,
or an authorized representative (including an authorized contractor acting as a

* representative of the administrator), upon presentation of credentials and other documents
as may be required by law to:

1. Enter upon the permittee's premises where a regulated facility or activity is located or
conducted, or where records must be kept under the conditions of this permit;

2. Have access to and copy, at reasonable times, any records that must be kept under the
conditions of this permit;

3. Inspect at reasonable times any facilities, equipment (including monitoring and control
equipment), practices, or operations regulated or required under this permit; and

4. Sample or monitor at reasonable times, for the purposes of ensuring permit compliance
or as otherwise authorized by the Clean Water Act and the Virginia Stormwater
Management Act, any substances or parameters at any location.




For purposes of this section, the time for inspection shall be deemed reasonable durihg
regular business hours, and whenever the facility is discharging. Nothing contained
herein shall make an inspection unreasonable during an emergency.

X. Permit actions. Permits may be modified, revoked and reissued, or terminated for
cause. The filing of a request by the permittee for a permit modification, revocation and
reissuance, or termination, or a notification of planned changes or anticipated
noncompliance does not stay any permit condition.

Y. Transfer of permits.

1. Permits are not transferable to any person except after notice to the permit issuing
authority. Except as provided in Section Il Y 2, a permit may be transferred by the
permittee to a new owner or operator only if the permit has been modified or revoked and
reissued, or a minor modification made, to identify the new permittee and incorporate
such other requirements as may be necessary under the Virginia Stormwater Management
Act and the Clean Water Act. :

2. As an alternative to transfers under Section ITI Y 1, this permit may be automatically
transferred to a new permittee if:

a. The current permittee notifies the permit issuing aufhority at least 30 days in advance
of the proposed transfer of the title to the facility or property;

b. The notice includes a written agreement between the existing and new permittees
containing a specific date for transfer of permit responsibility, coverage, and liability
between them; and

c. The permit issuing authority does not notify the existing permittee and the proposed
new permittee of its intent to modify or revoke and reissue the permit. If this notice is
not received, the transfer is effective on the date specified in the agreement mentioned in
Section I Y 2 b. ' ‘

Z. Severability. The provisions of this permit are severable, and if any provision of this
permit or the application of any provision of this permit to any circumstance, is held
invalid, the application of such provision to other circumstances and the remainder of this
permit shall not be affected thereby. :
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